



SWAMY SARANAM

TRAVANCORE DEVASWOM BOARD

Thiruvananthapuram – 695 001

Phone: 0471-2337790, email-tdbestate@gmail.com

NOTICE INVITING TENDERS

ED/TN/1/2017-18

The Executive Engineer, Estate Division on behalf of Travancore Devaswom Board, Thiruvananthapuram invites sealed competitive tenders for the following works/supply from registered Contractors of T.D.B/Registered authorized dealers.

Sl No	Tender No.	Name of work with PAC	EMD (Rs)	Cost of Tender	Time of completion
NEYYATTINKARA GROUP					
1.	ED/T1/2017-18	Vellayani Devaswom in Neyyattinkara Group-Re-construction of damaged compound wall (south side) reg. PAC.Rs.90,664/-	2,300/-	500+GST	1 Month
2.	ED/T2/2017-18	Ottasekharamangalam Devaswom in Neyyattinkara Group-Urgent repairs and maintenance to the sadyalayam. PAC.Rs.4,55,790/-	11,500/-	1000+GST	3 Months
3.	ED/T3/2017-18	Providing lean to roof to the sadyalayam attached to Ottasekharamangalam Devaswom in Neyyattinkara Group for the use of kitchen.PAC.Rs.3,00,871/-	7,600/-	700+GST	2 Months
4.	ED/T4/2017-18	Vevila Devaswom in Neyyattinkara Group-Re-constructing damaged compound wall on west side of temple compound.PAC.Rs.3,78,772/-	9,500/-	800+GST	2 Months
5.	ED/T5/2017-18	Supplying new Kathirmandapam (2 Nos) in Neyyattinkara Sree Krishnaswamy temple in Neyyattinkara Group for the use of marriage functions reg.PAC.Rs.4,12,760/-	10,400/-	900+GST	3 Months
6.	ED/T6/2017-18	Supplying new Kathirmandapam in Parassala Devaswom in Neyyattinkara Group reg.PAC.Rs.1,72,760/-	5,000/-	500+GST	2 Months
THIRUVANANTHAPURAM GROUP					
7.	ED/T7/2017-18	Providing certain needs in fourth floor of multistoried building Puthenchantha for Devaswom Guest House reg. PAC.Rs.9,33,985/-	23,400/-	1900+GST	6 Months
8.	ED/T8/2017-18	Providing vitrified tile flooring in fourth floor of multistoried building Puthenchantha for Devaswom Guest House reg.PAC.Rs.7,89,861/-	19,800/-	1600+GST	4 Months
9.	ED/T9/2017-18	Flooring with precast cement concrete tiles to north yard and rectified floor tiles to the verandah portion of SCCHR library, Puthenchanthai Devaswom in Trivandrum Group.PAC.Rs.2,42,936/-	6,100/-	500+GST	2 Months
ULLOOR GROUP					
10.	ED/T10/2017-18	Kadinamkulam Devaswom in Ulloor Group-Constructing compound wall around temple tank at east and north east portion (south side compound) reg.PAC.Rs.4,72,264/- (Retender)	11,900/-	1000+GST	3 Months
11.	ED/T11/2017-18	Kadinamkulam Devaswom in Ulloor Group-Constructing compound wall around temple pond west and north west sides (south side compound) reg.PAC.Rs.3,84,648/- (Re-tender)	10,000/-	800+GST	2 Months
12.	ED/T12/2017-18	Kulangara Devaswom in Ulloor Group-Constructing compound wall at east side reg.PAC.RS.7,72,225/-	19,400/-	1600+GST	4 Months
13.	ED/T13/2017-18	Kunnam Devaswom in Ulloor Group-Constructing compound wall at south and north and north west side.PAC.Rs.8,98,571/-	22,500/-	1800+GST	5 Months
14.	ED/T14/2017-18	Kunnam Devaswom in Ulloor Group-Constructing compound wall at north east side of temple ompound.PAC.Rs.6,97,764/-	17,500/-	1400+GST	4 Months
15.	ED/T15/2017-18	Kunnam Devaswom in Ulloor Group-Constructing compound wall at north west side. PAC.Rs.9,69,673/-	24,500/-	2000+GST	6 Months
VARKALA GROUP					
16.	ED/T16/2017-18	Navaikulam Devaswom in Varkala Group-Constructing a platform for existing sadyalayam reg. PAC.Rs.2,11,111/-	5,300/-	500+GST	2 Months
17.	ED/T17/2017-18	Vilkkadu Devaswom in Varkala Group-Constructing RCC retaining wall on north and south side reg.PAC.Rs.4,86,058/-	12,200/-	1000+GST	4 Months
18.	ED/T18/2017-18	Sarkara Devaswom in Varkala Group-Supply of stainless steel dining tables to the sadyalayam reg.PAC.Rs.1,89,175/-	4,800/-	500+GST	2 Months

19.	ED/T19/2017-18	Sarkara Devaswom in Varkala Group-Supply of pvc armless chairs to the sadyalayam reg.PAC.Rs.26,550/-	700/-	300+GST	1 Month
20.	ED/T20/2017-18	Sarkara Devaswom in Varkala Group-Repairs and maintenance to Bhajanamadom.PAC.Rs.8,82,326/-	22,500/-	1800+GST	4 Months
21.	ED/T21/2017-18	Ottor Sreekishnaswamy temple in Varkala Group-Constructing protection wall and pathway inside temple pond reg.PAC.Rs.7,07,652/-	18,000/-	1500+GST	4 Months
22.	ED/T22/2017-18	Elangaloorkavu devaswom - Varkala group - reconstructing fallen down compound wall and constructing compound wall balance portion - regPAC Rs. 4,49,876/-	11,300/-	900 + GST	3 Months
KOLLAM GROUP					
23.	ED/T23/2017-18	Perumalkunnu Devaswom in Kollam Group-Constructing retaining wall north side of the temple and west south side reg. PAC.Rs.3,64,695/-	9,200/-	800+GST	3 Months
24.	ED/T24/2017-18	Venugopalaswamy Devaswom in Chittadeeswaram Sub Group-Kollam Group-Enclosing devaswom land reg. PAC.Rs.2,88,483/- (Re-tender)	7,300/-	600+GST	2 Months
25.	ED/T25/2017-18	Anandawalleeswaram Devaswom in Kollam Group-Enclosing Devaswom land in front of temple compound reg. PAC.Rs.4,70,408/-	11,800/-	1000+GST	3 Months
26.	ED/T26/2017-18	Avanipuram Devaswom in Kollam Group-Constructing compound wall in north and east sides reg. PAC.Rs.4,20,332/-	10,600/-	900+GST	3 Months
27.	ED/T27/2017-18	Vilanthara Devaswom in Kollam Group-Enclosing Devaswom land and providing grills.PAC.Rs.3,53,783/-	9,000/-	800+GST	3 Months
28.	ED/T28/2017-18	Chakkulam Devaswom in Kollam Group-Constructing compound wall balance portion west side. PAC.Rs.4,14,930/-	10,400/-	900+GST	3 Months
KOTTARAKKARA GROUP					
29.	ED/T29/2017-18	Kottarakkara Padinjattinkara Sree Mahadevar Devaswom in Kottarakkara Group constructing pachakappura reg. PAC.Rs.7,49,882/-	18,800/-	1500+GST	4 Months
30.	ED/T30/2017-18	Chadayamangalam Devaswom in Kottarakkara Group-Constructing compound wall for west side of the temple tank reg.PAC.Rs.2,97,927/-	7,500/-	600+GST	2 Months
31.	ED/T31/2017-18	Chadayamangalam Devaswom in Kottarakkara Group-Providing Bore well. PAC.Rs.1,93,904/-	5,000/-	500+GST	2 Months
32.	ED/T32/2017-18	Poredom Devaswom in Kottarakkara Group-Providing bore well-reg.PAC.Rs.1,93,904/-	5,000/-	500+GST	2 Months
33.	ED/T33/2017-18	Ummannoor Devaswom in Kottarakkara Group-Constructing Kshethra Sankethamathil (south of temple).PAC.Rs.2,68,147/-	6,800/-	600+GST	2 Months
34.	ED/T34/2017-18	Ummannoor Devaswom in Kottarakkara Group-Constructing Kshethra Sankethamathil (north of temple).PAC.Rs.4,06,159/-	10,200/-	900+GST	3 Months
35.	ED/T35/2017-18	Ummannoor Devaswom in Kottarakkara Group-Constructing Kshethra Sankethamathil (west of temple).PAC.Rs.4,04,590/-	10,200/-	900+GST	3 Months
MAVELIKKARA GROUP					
36.	ED/T36/2017-18	Thripperumthura Devaswom in Mavelikkara Group-Constructing compound wall to the existing basement on east side reg. PAC.Rs.3,83,881/-	9,600/-	800+GST	2 Months
KARUNAGAPALLY GROUP					
37.	ED/T37/2017-18	Kannetty Devaswom in Karunagappally Group-Constructing waste pit and flooring to the newly constructed sadyalayam reg. PAC.Rs.2,10,846/-	5,300/-	500+GST	2 Months
38.	ED/T38/2017-18	Palliyara Devaswom (Chakkuvally Sub Group) in Karunagappally Group-Constructing compound wall (balance portion).PAC.Rs.4,50,812/-	11,300/-	900+GST	3 Months
39.	ED/T39/2017-18	Kanatharkunnam Devaswom in Karunagappally Group-Constructing compound wall.PAC.Rs.4,79,141/-	12,000/-	1000+GST	3 Months
VAIKOM GROUP					
40.	ED/T40/2017-18	Vaikom Mahadeva temple in Vaikom Group-Supply of stainless steel dining tables to the Oottupura reg.PAC.Rs.9,45,875/-	24,000/-	1900+GST	2 Months
41.	ED/T41/2017-18	Vaikom Mahadeva temple in Vaikom Group-Supply of pvc armless chairs to the Oottupura reg.PAC.Rs.3,98,250/-	10,000/-	800+GST	1 Month
PUNALOOR GROUP					
42.	ED/T42/2017-18	Kadamancode Devaswom in Punaloor Group-Constructing retaining wall at south side of Nadapandal balance portion.PAC.Rs.4,50,244/-	11,300/-	900+GST	4 Months
43.	ED/T43/2017-18	DBUPS Angadical (north) in Punaloor Group-Supplying wooden desks and benches reg.PAC.Rs.1,65,500/-	4,500/-	500+GST	2 Months
44.	ED/T44/2017-18	Mathra Ayiravally Devaswom in Punaloor Group-Supply of stainless steel dining tables to the sadyalayam reg.PAC.Rs.4,54,020/-	11,400/-	1000+GST	2 Months

45.	ED/T45/2017-18	Mathra Ayiravally Devaswom in Punaloor Group-Supply of pvc armless chairs to the sadyalayam reg.PAC.Rs.1,77,000/-	4,500/-	500+GST	1 Month
AMBALAPUZHA GROUP					
46.	ED/T46/2017-18	Ambalapuzha Devaswom in Ambalapuzha Group-Protection for devaswom land near Government College reg.PAC.Rs.4,65,870/-	11,700/-	1000+GST	4 Months
47.	ED/T47/2017-18	Thakazhy Devaswom in Ambalappuzha Group-Constructing courtyard in west side of Thrippadom Auditorium reg.PAC.Rs.1,53,726/-	4,000/-	500+GST	2 Months
48.	ED/T48/2017-18	Ambalapuzha Devaswom in Ambalapuzha Group-Re-Constructing the fallen compound wall on south west and north side and the cracked portion in sathram compound reg. PAC.Rs.4,23,324/-	10,600/-	900+GST	3 Months
HARIPPAD GROUP					
49.	ED/T49/2017-18	Vazhuthanam devaswom – Sree Maha Vishnu Swamy Temple in Harippad group – Enclosing devaswom land by providing GI Barbed Wire Fencing.PAC Rs. 2,93,085/-	7,500/-	600 + GST	2 Months
CHANGANASSERY GROUP					
50.	ED/T50/2017-18	Thrikkodithanam Devaswom in Changanacherry Group-Supplying of pvc armless chairs to the auditorium reg.PAC.RS.1,77,000/-	4,500/-	500+GST	1 Month
PARAVOOR GROUP					
51.	ED/T51/2017-18	Constructing an Oottupura attached to Pattupurakkavu Devaswom Kakkanadu in Parur Group Constructing toilet water supply and sanitary arrangements. PAC.Rs.4,26,378/- (Re-tender)	10,700/-	900+GST	3 Months
52.	ED/T52/2017-18	Constructing an Oottupura attached to Pattupurakkavu Devaswom in Parur Group balance works reg.PAC.Rs.4,07,461/- (Re-Tender)	10,200/-	900+GST	3 Months
53.	ED/T53/2017-18	Constructing an Oottupura attached to Pattupurakkavu Devaswom Kakkanadu in Parur Group balance works providing flooring reg. PAC.Rs.9,28,480/- (Re-Tender)	24,000/-	1900+GST	3 Months

Sale of Tender documents up to : **28/07/2017- 1 PM**
Last date and time of receipt of tender up to : **28/07/2017- 3 PM.**
Date and time of opening of tender : **28/07/2017- 3.30 PM.**

TERMS AND CONDITIONS

1. EMD should in the form of deposit receipt from any of the nationalized/scheduled banks pledged in favour of Executive Engineer, Estate Division, Thiruvananthapuram .
2. Classification of contractors: PAC up to 5 lakh 'D' class and above, up to 15 'C' class and above 'B' class for civil work 'A' class for electrical work.
3. The tender will be opened by the undersigned in the presence of the tenderers or their authorized agents present at 3.30 P.M on the last date of receipt of Tender.
4. The undersigned reserves the right to accept or reject the tender without assigning any reason.
5. If the last date of receipt of tender happens to be a holiday, the tender will be received and opened on the next working day at the same time.
6. All other conditions of inviting of tender in Travancore Devaswom Board will be applicable to this tender also.

Further details can be had from this office, office of the Chief Engineer (General), Travancore Devaswom Board and the Assistant Engineer's Office, Neyyattinkara, Thiruvananthapuram, Ulloor, Varkala, Kollam, Kottarakkara, Mavelikkara, Kottayam, Thiruvalla, Karunagappally, Punaloor, Ambalapuzha, Changanacherry and Paravoor during office hours on all working days.

Thiruvananthapuram,
13/07/2017

Sd/-
C.T.PADMAKUMAR
Executive Engineer
Estate Division
Travancore Devaswom Board