



## TRAVANCORE DEVASWOM BOARD

### WORKS DEPARTMENT

EXECUTIVE ENGINEER'S OFFICE, TRIVANDRUM

Tele.No. 0471-2316963/Extn-235 e-mail: [exetvpmtdb100@gmail.com](mailto:exetvpmtdb100@gmail.com)

## NOTICE INVITING TENDERS

**No. TN- 02/EET/2014-15**

Competitive sealed and separate tenders super scribing the name of works are invited by the undersigned on behalf of the Travancore Devaswom Board from Registered Civil / Electrical Contractors of the Travancore Devaswom Board for the following works.

Date of Tender	:	19.08.2014
Sale of Tender documents	:	07.08 .2014 to 19.08.2014 upto 12.00 p.m
Last date / time of receipt of filled up Tender documents	:	19.08.2014, 3 p.m
Date and time of opening of Tenders :	:	19.08 .2014, 3.30 p.m

Sl. No	Tender Number	Name of work	PAC Rs.	EMD Rs.	Class of Contractors	Period of completion
<b>NEYYATTINKARA GROUP</b>						
1	T- 58/14-15	Parassala Devaswom – re-constructing the collapsed retaining wall at east side of Arattukulam	3,95,619/-	10,000/-	“D”class & above	4months
2	T- 59 /14-15	Devesaram Devaswom – Constructing Dwajam	9,80,473/-	24,600/-	“C”class & above	6months
3	T- 60/14-15	Arangal Kandan Sastha Devaswom – constructing strong room	2,71,240/-	6,800/-	“D”class & above	4months
4	T- 61/14-15	Koickal Devaswom – Constructing Namaskaramandapam.	1,90,612/-	4,800/-	“D”class & above	3months
5	T-62 /14-15	Vembannoor Devaswom – constructing Elamathil and sreecoil	8,44,226/-	21,200/-	“C”class & above	6months
6	T- 63 14-15	Vengannoor Devaswom – repairs and maintenance to the Namaskaramandapam	2,22,650/-	5,600/-	“D”class & above	3months
7	T- 64 /14-15	Alanthara Devaswom – Constructing elamathil	4,18,570/-	10,500/-	“D”class & above	3months
8	T-65 /14-15	Rameswaram Devaswom – repairs and maintenance to the Nalambalam	4,75,990/-	11,900/-	“D”class & above	4months
9	T-66/14-15	Sreeramapathni Devaswom – re-constructing nadapandal	2,85,545/-	7,200/-	“D”class & above	3months
10	T- 67 /14-15	Edavoor Mahaganapathy Temple – urgent repairs and maintenance to the Thidappally	89,585/-	2,300/-	“D”class & above	1months
11	T- 68 /14-15	Vellarada Devaswom – constructing toilet block	1,04,587/-	2,700/-	“D”class & above	2months
12	T-69 /14-15	Perumkulathoor Devaswom Constructing toilet block	93,275/-	2,400/-	“D”class & above	2months
13	T- 70 /14-15	Vellayani Devaswom – providing profile sheeted roof to AC sheeted roof of Nadapandal in front of temple	1,85,447/-	4,700/-	“D”class & above	2months

14	T- 71 /14-15	Vellayani Devaswom – Closing leakages to the north side of Nadapandal and providing ashlar stone to the floor of Nadapandal	4,23,000/-	10,600/-	“D”class & above	3months
15	T- 72 /14-15	Parassala Devaswom – Constructing toilet block ( re-tender)	3,78,411/-	9,500/-	“D”class & above	4months
16	T- 73 /14-15	Vengannur Devaswom – Repairs and maintenance to the temple tank and providing ornamental colour tiles	2,23,595/-	5,600/-	“D”class & above	2months
<b>TRIVANDRUM GROUP</b>						
17	T-74 14-15	Valiasala Devaswom – repairs and maintenance to the Devaswom office.	3,24,311/-	8,200/-	“D”class & above	3months
18	T- 75 /14-15	Eravipuram Devaswom - Improvements to the temple tank	39,18,561/-	98,000/-	“B”class & above	8months
19	T- 76 /14-15	Kusakkodu Devaswom – Constructing Anakkottil	21,58,725/-	54,000/-	“B”class & above	6months
20	T- 77/14-15	Palkulangara Devaswom – Renovation of Temple tank	12,54,963/-	31,400/-	“C”class & above	5months
<b>ULLOOR GROUP</b>						
21	T- 78 /14-15	Karoor Sree Mahadevar Temple – providing ornamental designer tiles	2,93,064/-	7,400/-	“D”class & above	3months
22	T- 79 /14-15	Kelamangalam Devaswom – providing interlocking tiles to the entrance of sadyalayam	1,14,430/-	2,900/-	“D”class & above	1months
23	T- 80 14-15	Thaliyoor Sreemahadevar Temple – urgent repairs and maintenance to the Sreecoil	1,27,625/-	3,200/-	“D”class & above	2months
24	T- 81 /14-15	Sreedharamangalam Devaswom – providing interlocking solid cement block in east side of elamathil	4,70,586/-	11,800/-	“D”class & above	3months
25	T- 82/14-15	Koickal Devaswom – Re-constructing Devaswom office and counter	3,66,319/-	9,200/-	“D”class & above	4months
26	T- 83 /14-15	Koickal Devaswom – Re-constructing collapsed compound wall at west side and south side	2,79,217/-	6,700/-	“D”class & above	3months
27	T- 84/14-15	Kelamangalam Devaswom – Providing lean to roof and verandah to the existing sadyalayam	2,74,990/-	6,900/-	“D”class & above	3months
28	T- 85 /14-15	Thirunalloorkonam Devaswom – improvements to the temple tank	23,17,952/-	58,000/-	“B”class & above	8months
29	T- 86/14-15	Ramapuram Devaswom – Improvements to the temple tank	13,72,821/-	34,400/-	“C”class & above	6months
30	T-87/14-15	Pazhavady Devaswom – Improvements to the temple tank	11,60,545/-	29,100/-	“C”class & above	6months
31	T- 88/14/15	Mughavoor Devaswom – Improvements to the temple tank	7,39,685/-	18,500/-	“C”class & above	4months
32	T- 89/14/15	Peroor Devaswom – urgent repairs and maintenance to the temple tank	2,77,407/-	7,000/-	“D”class & above	2months
<b>WARKALA GROUP</b>						
33	T-90 /14-15	Kunnathu Sree Mahadevar Temple in Keleswaram sub group – re-constructing store and thidappally	4,56,750/-	11,500/-	“D”class & above	4months
34	T-91/14-15	Navaikkulam Devaswom – repairs and maintenance to the ornamental gopuram at east nada	4,75,458/-	11,900/-	“D”class & above	4months

35	T- 92 /14-15	Kadakkavoor Devaswom – constructing compound wall around the temple pond	4,00,460/-	10,100/-	“D”class & above	4months
36	T- 93 /14-15	Warkala Sreejanardhanaswami temple - renovation of temple pond	1,60,26,379	1,00,000/-	“A”class	12months
37	T-94 /14-15	Attipuzha Devaswom – constructing B type toilet	1,94,835/-	4,900/-	“D”class & above	3months
38	T-95/14-15	Attipuzha Devaswom – Constructing store and Thidappally	2,95,575/-	7,500/-	“D”class & above	3months
39	T- 96/14-15	Sarkara Devaswom – maintenance and painting of Sreecoil and Darusilpam	2,33,484/-	5,900/-	“D”class & above	3months
<b>KOLLAM GROUP</b>						
40	T- 97 /14-15	Udayadichapuram Devaswom – Constructing toilet block “B” type	1,12,930/-	5,400/-	“B”class & above	4months
41	T-98 14-15	Porkkulam Devaswom – Constructing Toilet block “B” type	2,12,933/-	5,400/-	“D”class & above	3months
42	T- 99 /14-15	Anandavalleeswaram Devaswom – Copper sheeted covering to the roof of sastha temple	8,94,700/-	22,400/-	“C”class & above	6months
43	T- 100 /14-15	Anandavalleeswaram Devaswom – re-constructing Murugan coil	4,53,229/-	11,400/-	“D”class & above	4months
44	T- 101 /14-15	Anandavalleeswaram Devaswom – re-constructing Ganapathy coil	4,01,193/-	10,100/-	“D”class & above	4months
45	T- 102/14-15	KJMDBUPS, Parippally– providing PVC false ceiling on north south school building	2,54,526/-	6,400/-	“D”class & above	3months
46	T-103/14-15	Chavara Bharanikkavu Devaswom – improvements to the temple tank	4,93,910	12,400/-	“D”class & above	3months
<b>KOTTARAKKARA GROUP</b>						
47	T-104 /14-15	Kulasekharanalloor Devaswom – constructing drain, repairs and maintenance to the old drain and constructing retaining wall	3,50,912/-	8,800/-	“D”class & above	3months
48	T-105 /14-15	Kulasekharanalloor Devaswom – Repairs and maintenance to the Thidappally and providing stainless steel railings	58,326/-	1,500/-	“D”class & above	1month
49	T-106 14-15	Ayarkadu Devaswom – constructing Valiambalam	15,62,172/-	39,100/-	“B”class & above	6months
50	T-107 /14-15	Gurusikamankavu Devaswom – plastering and providing MS grill to the elamathil	1,57,328/-	4,000/-	“D”class & above	2months
51	T- 108 /14-15	Arukalickal Devaswom – extending wash unit over roof for wash unit, protection wall preventing seepage in temple compound and repairs and maintenance to the existing dressing room attached to sadyalayam	1,37,105/-	3,800/-	“D”class & above	2months
52	T- 109 /14-15	Thathamangalam Devaswom – closing leakages to the Sreecoil	1,02,468/-	2,600/-	“D”class & above	2months
53	T-110 /14-15	Karimalakadu Devaswom – Constructing Thidappally and store	4,16,689/-	10,500/-	“D”class & above	4months
54	T-111/14-15	Nizhalimangalam Sreemahaganapathy Devaswom in Kottarakkara group – Constructing Sreecoil	12,66,003/-	31,700/-	“C”class & above	6months
55	T-112/14-15	Koomballoorkavu Devaswom – Construting Valiambalam and Thidappally	19,05,516/-	47,700/-	“B”class & above	8months

56	T-113/14-15	Kottathala Devaswom – urgent repairs and closing leakages to the temple structures	4,60,689/-	11,600/-	“D”Class & above	4months
<b>PUNALUR GROUP</b>						
57	T-114/14-15	Arienkavu Devaswom – certain urgent repairs and maintenance to the Devaswom office	2,72,903/-	6,900/-	“D”class & above	3months
58	T-115/14-15	Arienkavu Devaswom – repairs and maintenance to the Sreecoil	60,534/-	1,600/-	“D”class & above	1months
59	T-116//14-15	Arienkavu Devaswom – Constructing retaining wall in rear side of Devaswom office and constructing protection wall in parking ground south side	4,88,202/-	12,300/-	“D”class & above	3months
60	T-117/14-15	Arienkavu Devaswom – Constructing retaining wall in back side of Kottaram building path way side and providing railings to the path way	4,41,000/-	11,100/-	“D”class & above	3months
61	T- 118/14-15	Arienkavu Devaswom – Constructing protection wall in rear side of Devaswom office and parking ground	2,94,278/-	7,400/-	“D”class & above	3months
62	T- 119/14-15	Arienkavu Devaswom – providing vitrified tiles in Nadakasala	3,31,300/-	8,300/-	“D”class & above	3months
63	T-120 /14-15	Arienkavu /Devaswom – providing over roof to nalambalam	3,77,234/-	9,500/-	“D”class & above	3months
64	T-121 /14-15	Kulathoopuzha Devaswom – Constructing semi permanent pandal in front of Nagathara inside Kavu	1,26,211/-	3,200/-	“D”class & above	2months
65	T-122/14-15	Kulathoopuzha Devaswom - extending the drain and constructing retaining wall at the west side of temple compound	2,46,986/-	6,200/-	“D”class & above	3months
66	T- 123/14-15	Kulathoopuzha Devaswom - urgent repairs and maintenance to the latrine block	1,58,572/-	4,000/-	“D”class & above	2months
67	T-124 /14-15	Anchal Panayamchery Devaswom – providing green room and maintenance to the existing stage	1,22,444/-	3,100/-	“D”class & above	2months
68	T-125 /14-15	Asuramangalam Devaswom – Renovation of temple tank	1,90,940/-	4,800/-	“D”class & above	2months
69	T-126/14-15	Anchal Panayamchery Devaswom – providing interlocking cobbles to the main entrance to the temple	3,36,436/-	8,500/-	“D”class & above	3months
70	T-127 /14-15	Achencoil Devaswom – Making Radham	9,57,513/-	24,000/-	“C” class & above	4 months
71	T- 128 /14-15	Achencoil Devaswom – Urgent repairs and maintenance to the pumbly Nellupura building	7,08,541/-	17,800/-	“C” class & above	4 months
72	T-129 /14-15	Achencoil Devaswom – repairs and maintenance and closing leakages to the santhimadam	3,35,415/-	8,400/-	“D”class & above	3months
73	T-130 /14-15	Chekom Devaswom– Constructing Valiambalam with Belikkalpura	15,81,213/-	39,600/-	“B”class & above	8months
74	T-131 /14-15	Agasthyacode Devaswom – Constructing store room	4,83,119/-	12,100/-	“D”class & above	6months
75	T-132 /14-15	Mathirakadallooramadam Renovation of temple tank	5,99,209/-	15,000/-	“D”class & above	4months

## ELECTRICAL WORKS

76	T- 133/14-15	Kadackal Sree Mahadevar Temple in Punalur group – renovation of temple structures – providing electrification	1,71,153/-	4,500/-	“A” class	1months
77	T-134 /14-15	Mithranandapuram Devaswom in Trivandrum group – Re-wiring to the temple structures and providing CF lamp street light fittings	3,31,209/-	8,500/-	“A” class	2months
78	T-135 14-15	Kannankara Devaswom (Sreemahadever Temple) in Punalur group – providing CF lamp street light fittings around the temple premises	2,03,833/-	5,100/-	“A” class	2months
79	T-136 /14-15	Koickal Devaswom in Ulloor group – Re-wiring to the temple structures and providing CF lamp street light fittings around the temple compound	2,42,933/-	6,100/-	“A” class	2months
80	T-137 /14-15	Thrikkulangara Devaswom in Neyyattinkara group – Re-wiring the temple structures and providing CF lamp street light fittings around the premises	2,41,110/-	6,100/-	“A” class	2months
81	T-138/14-15	Perumthara Devaswom in Warkala group – Re-wiring the temple structures and providing CF lamp street light fittings around the premises	1,83,528/-	4,600/-	“A” class	2months
82	T-139/14-15	Maninadu Devaswom in Neyyattinkara group – Re-wiring to the temple structures and converting the existing single phase KSEB electric connection into three phase connection	2,13,497/-	5,500/-	“A” class	2months
83	T-140 /14-15	Sasthakonam Devaswom in Punalur group – Renovation of temple structures, constructing store, Thidappally and Elamathil - providing electrification and CF lamp street light fittings	2,03,420/-	5,100/-	“A” class	2months
84	T- 141 /14-15	Vishnothukavu Devaswom in Kollam group – Re-wiring the temple structures - providing CF lamp street light fittings	2,07,634/-	5,200/-	“A” class	2months

Cost of Tender documents:- As per prevailing rule vide G.O.(P) No.540/2008/Fin dated 01.02.2008 of Public Works(H) Department

The EMD should be in the form of Deposit Receipt from any of the Nationalised/Scheduled Banks pledged in favour of the Executive Engineer, Travancore Devaswom Board, Trivandrum. The undersigned reserves the right to accept or reject the tender without assigning any reason. If the date of tender happens to be a holiday, the tenders will be opened at the same time the next working day. All other conditions / rules in respect of calling of tender are the same as those current in this department. Further details can be had from this office, Office of the Chief Engineer, Travancore Devaswom Board, Trivandrum and all Assistant Engineers' Office concerned during office hours on all working days.

Office of the Executive Engineer  
Nanthancode, Trivandrum – 695 003  
Phone: 0471-2316963/235 Extn

**C.T.PADMAKUMAR,**

**EXECUTIVE ENGINEER , TRIVANDRUM**

(for and on behalf of the Travancore Devaswom Board)

Dated 30.07.2014