

**SWAMY SARANAM**



**TRAVANCORE DEVASWOM BOARD**  
**THIRUVANANTHAPURAM**  
**NOTICE INVITING TENDERS**

**ED/TN/6/2015-16**

The Executive Engineer, Estate Division on behalf of Travancore Devaswom Board,  
Thiruvananthapuram invites sealed competitive tenders for the following works/supply  
from registered Contractors of T.D.B/Registered authorized dealers.

Sl No	Tender No.	Name of work with PAC	EMD (Rs)	Cost of Tender	Time of completion
<b>NEYYATTINKARA GROUP</b>					
1.	ED/T155/2015-16	Koickal Devaswom in Neyyattinkara Group constructing compound wall around Devaswom land north and west side reg. PAC.Rs.7,99,015/-	20,000/-	1600+VAT	6 Months
2.	ED/T156/2015-16	Nagamandalam Devaswom in Neyyattinkara Group Re-constructing damaged compound wall on east side of temple compound. PAC.Rs.2,01,331/-	5,100/-	500+VAT	2 Months
3.	ED/T157/2015-16	Nagamandalam Devaswom in Neyyattinkara Group Re-constructing damaged compound wall on north, south and west side of temple compound. PAC.Rs.3,98,323/-	10,000/-	800+VAT	3 Months
4.	ED/T158/2015-16	Bharadwaja Risheswaram Devaswom in Neyyattinkara group Providing lean to roof to the sadyalayam and iron grill to the side Varandah reg.PAC.Rs.4,21,595/-	10,600/-	900+VAT	3 Months
5.	ED/T159/2015-16	Vellarada Devaswom in Neyyattinkara Group Constructing boundary wall to the east and south side of the temple compound reg.PAC.Rs.4,72,009/-	11,800/-	1000+VAT	3 Months
6.	ED/T160/2015-16	Parassala Devaswom in Neyyattinkara Group Rewiring of the existing electrical installation to the renovated sadyalayam.PAC.Rs.2,30,121/-	6,000/-	500+VAT	1 Month
<b>ULLOOR GROUP</b>					
7.	ED/T161/2015-16	Kunnoorkal Devaswom in Ulloor Group Providing lean to roof in front of sadyalayam reg.PAC.Rs.2,26,511/-	5,700/-	500+VAT	1 Month
<b>THIRUVANANTHAPURAM GROUP</b>					
8.	ED/T162/2015-16	Constructing parapet wall on the kitchen attached to Sumangali Kalyanamandapam in Devaswom Board compound.PAC.Rs.71,822/- (Re-Tender)	1,800/-	400+VAT	1 Month
9.	ED/T163/2015-16	Providing designer tiles to the front yard of Sumangali Kalyanamandapam (in front of main hall).PAC.Rs.4,56,168/-	11,500/-	1000+VAT	1 Month
<b>KOLLAM GROUP</b>					
10.	ED/T164/2015-16	Manalil devaswom in Kollam Group Enclosing devaswom land reg.PAC.Rs.2,91,782/-.(Re-tender)	7,300/-	600+VAT	2 Months
11.	ED/T165/2015-16	Kilikolloor Puthiykavu Devaswom in Kollam Group Forming road leading to sadyalayam and providing gate. PAC.Rs.1,26,380/-	3,200/-	400+VAT	1 Month
12.	ED/T166/2015-16	Perumalkunnu Devaswom in Kollam Group Providing electrification to the renovated sadyalayam.PAC.Rs.1,76,217/-	4,500/-	400+VAT	1 Month
<b>KARUNAGAPPALLY GROUP</b>					
13.	ED/T167/2015-16	Padayanarkulangara Devaswom in Karunagappally Group Providing over head roofing to the Devswom shopping complex.(east wing) PAC.Rs.4,15,488/-	10,400/-	900+VAT	3 Months
14.	ED/T168/2015-16	Kumaranchira Devaswom in Karunagappally Group Enclosing Devaswom and in north side.PAC.Rs.8,49,558/-	22,000/-	1700+VAT	6 Months
15.	ED/T169/2015-16	Kanatharkunnam Sree Mahadevar Devaswom in Karunagappally group supply of PVC armless chairs (Moderna-Model No.CH-17) to the annadanamandapam for additional requirement. PAC.Rs.1,99,125/-	5,000/-	400+VAT	1 Month
<b>KOTTARAKKARA GROUP</b>					
16.	ED/T170/2015-16	Kuzhumathikkad Chirakkadavu Devaswom in Kottarakkara Group Constructing compound wall on north side (West end to existing retaining wall) reg. PAC.Rs.4,15,642/-	10,400/-	900+VAT	3 Months
17.	ED/T171/2015-16	Kuzhumathikkad Chirakkadavu Devaswom in Kottarakkara Group Constructing compound wall in north side (existing retaining wall east end to main entrance). PAC.Rs.4,21,032/-	10,526/-	900+VAT	3 Months

18.	ED/T172/2015-16	Ammanamcodu Devaswom in Kottarakkara Group Constructing compound wall west side for encroached portion.PAC.Rs.3,86,174/-	9,700/-	800+VAT	2 Months
19.	ED/T173/2015-16	Arackal Devaswom in Kottarakkara Group providing electrification to the newly constructed annadanamandapam.PAC.Rs.1,73,476/-	4,500/-	400+VAT	1 Month
20.	ED/T174/2015-16	Arackal Devi temple in Kottarakkara Group Supply of stainless steel dining tables to the annadanamandapam reg.PAC.Rs.4,69,154/-	11,800/-	1000+VAT	3 Months
<b>PUNALOOR GROUP</b>					
21.	ED/T175/2015-16	Bharanikkavu Devaswom in Punaloor Group Reconstructing the fallen down retaining wall at North side of temple compound reg.PAC.Rs.2,11,999/-	5,500/-	500+VAT	2 MonthS
<b>MAVELIKKARA GROUP</b>					
22.	ED/T176/2015-16	Karimuttom Devaswom in Mavelikkara Group Constructing compound wall in east road side reg. PAC.Rs.2,45,948/-	6,200/-	500+VAT	2 MonthS
<b>ARANMULA GROUP</b>					
23.	ED/T177/2015-16	Uzhuvathu Devaswom in Aranmula Group Constructing compound wall balance portion reg.PAC.Rs.3,40,932/-	8,600/-	700+VAT	3 Months
24.	ED/T178/2015-16	Chengannoor Devaswom in Aranmula Group Constructing lean to roof attached to hall at existing sadyalayam reg.PAC.Rs.8,86,437/-	22,200/-	1800+VAT	4 Months
25.	ED/T179/2015-16	Cheriyannadu Devaswom in Aranmula Group Supply of stainless steel dining tables to the sadyalayam reg.PAC.Rs.4,69,154/-	11,800/-	1000+VAT	3 Months
<b>THIRUVALLA GROUP</b>					
26.	ED/T180/2015-16	Thelliyoorkavu Devaswom in Thiruvalla Group Constructing retaining wall at south side.PAC.Rs.1,52,651/-	1,816/-	400+VAT	1 Month
27.	ED/T181/2015-16	Thelliyoorkavu Devaswom in Thiruvalla Group Providing interlocking cobbles for the south side (front yard) of pilgrim centre.PAC.Rs.3,30,632/-	8,300/-	700+VAT	2 Months
<b>AMBALAPUZHA GROUP</b>					
28.	ED/T182/2015-16	Thottappally Devaswom in Ambalapuzha Group Constructing compound wall on north east side of balance portion re. PAC.Rs.3,71,984/-	10,000/-	800+VAT	2 MonthS
29.	ED/T183/2015-16	Chekkedikadu Devaswom in Ambalapuzha Group Supplying and filling red earth for protecting the existing compound wall reg.PAC.Rs.2,34,824/-	5,900/-	500+VAT	1 Month
<b>HARIPPAD GROUP</b>					
30.	ED/T184/2015-16	Vettikulangara Devaswom in Harippad Group Providing interlock cobbles reg. PAC.Rs.4,11,943/-	10,299/-	900+VAT	3 Months
31.	ED/T185/2015-16	Valiyakulangara Devaswom in Harippadu group Providing PVC ceiling to the sadyalayam reg. PAC.Rs.2,27,284/-	5,700/-	500+VAT	2 Months
32.	ED/T186/2015-16	Valiyakulangara Devaswom in Harippadu group Urgent repairs and maintenance to the sadyalayam reg. PAC.Rs.4,19,601/-	10,490/-	900+VAT	3 Months
33.	ED/T187/2015-16	Karunamuttom Devaswom in Pandavarkavu sub Group in Harippad Group Reconstructing fallen down compound wall at south side reg. PAC.Rs.3,23,403/-	8,100/-	700+VAT	2 Months
34.	ED/T188/2015-16	Pathiyoor Devaswom in Harippad Group Reconstructing the damaged compound wall at east side of Santhikkulam reg.PAC.Rs.3,82,841/-	9,571/-	800+VAT	3 Months
35.	ED/T189/2015-16	Kanichanelloor Devaswom in Harippad Group Reconstructing the damaged roof of the existing Sadyalayam and other repairs works.PAC.Rs.8,75,133/-	21,878/-	1800+VAT	6 Months
<b>CHANGANACHERRY GROUP</b>					
36.	ED/T190/2015-16	Manikantapuram Devaswom in Changanassery Group Enclosing Devaswom land (west side of sadyalayam ) reg.PAC.Rs.2,08,000/-	5,200/-	500+VAT	2 Months
<b>PARUR GROUP</b>					
37.	ED/T191/2015-16	Constructing an Oottupura attached to Pattapurakkavu Devaswom in Parur Group balance works reg.PAC.Rs.4,07,461/- (Re-Tender)	10,200/-	900+VAT	3 Months
38.	ED/T192/2015-16	Constructing an Oottupura attached to Pattapurakkavu Devaswom Kakkannadu in Parur Group balance works providing flooring reg. PAC.Rs.9,28,480/- (Re-Tender)	24,000/-	1900+VAT	3 Months
<b>ETTUMANOOR GROUP</b>					
39.	ED/T193/2015-16	Kaduthuruthy Devaswom in Ettumanoor Group Constructing commercial complex providing fire protection system reg.PAC.Rs.4,22,610/-	10,600/-	900+VAT	3 Months
40.	ED/T194/2015-16	Ettumanoor Devaswom in Ettumanoor Group supply of stainless steel dining tables to the Oottupura reg.PAC.Rs.4,69,154/-	11,800/-	1000+VAT	2 Months

**Sale of Tender documents up to** : **27/01/2016- 1 PM**  
**Last date and time of receipt of tender up to** : **27/01/2016- 3 PM.**  
**Date and time of opening of tender** : **27/01/2016- 3.30 PM.**

**Terms and conditions**

1. EMD should in the form of deposit receipt from any of the nationalized/scheduled banks pledged in favour of Executive Engineer, Estate Division, Thiruvananthapuram
2. Classification of contractors: PAC up to 5 lakh 'D' class and above, up to 15 'C' class and above 'B' class for civil work 'A' class for electrical work.
3. The tender will be opened by the undersigned in the presence of the tenderers or their authorized agents present at 3.30 P.M on the last date of receipt of Tender.
4. The undersigned reserves the right to accept or reject the tender without assigning any reason.
5. If the last date of receipt of tender happens to be a holiday, the tender will be received and opened on the next working day at the same time.
6. All other conditions of inviting of tender in Travancore Devaswom Board will be applicable to this tender also.

Further details can be had from this office, office of the Chief Engineer (General), Travancore Devaswom Board and the Assistant Engineer's Office, Neyyattinkara, Ulloor, Thiruvananthapuram, Kollam, Karunagappally, Kottarakkara, Mavelikkara, Punaloor, Aranmula, Thiruvalla, Ambalapuzha, Harippad, Changanacherry, Parur and Ettumanoor during office hours on all working days.

**Thiruvananthapuram,**  
**16/01/2016**

**Sd/-**  
**G.KRISHNAKUMAR**  
**Executive Engineer**  
**Estate Division**  
**Travancore Devaswom Board**