



TRAVANCORE DEVASWOM BOARD

WORKS DEPARTMENT

EXECUTIVE ENGINEER'S OFFICE, TRIVANDRUM
Tele.No. 0471-2316963/Extn-235 e-mail: exetvpmtdb100@gmail.com

NOTICE INVITING TENDERS

No. TN- 03 /EET/2015-16

Competitive sealed and separate tenders super scribing the name of works are invited by the undersigned on behalf of the Travancore Devaswom Board from Registered Civil/Electrical Contractors of the Travancore Devaswom Board for the following works.

Date of Tender : 10.03 .2016
Sale of Tender documents : 03.03.2016 to 10.03.2016 upto 12.00 p.m
Last date / time of receipt of filled up Tender documents : 10.03.2016, 3.00 p.m
Date and time of opening of Tenders : 10.03 .2016, 3.30 p.m

Sl. No	Tender Number	Name of work	PAC Rs.	EMD Rs.	Cost of tender form + VAT Rs.	Class of Contractors	Period of completion
NEYYATTINKARA GROUP							
1	98 /15-16	Kalliyoor ArangalKantansastha Devaswom – Constructing toilet block	1,06,155.00	2,700.00	500.00	D Class and above	2 months
2	99 /15-16	Chandramangalam Devaswom – constructing mandapam and elamathil	5,11,438.00	12,800.00	10,000.00	D Class and above	4months

3	100 /15-16	Thrippalavoor Devaswom – constructing Nadapandal in front of the Devi temple	1,42,239.00	3,600.00	500.00	D Class and above	2 month2
4	101 /15-16	Keezhusserimadam Devaswom – constructing toilet and bath room	1,13,715.00	2,900.00	500.00	D Class and above	2 months
5	102 /15-16	Nedumon Arattukadavu Devaswom – constructing toilet block	1,14,343.00	2,900.00	500.00	D Class and above	2 months
6	103 /15-16	Pozhiyoor Devaswom – Re-constructing the fallen down retaining wall on eastern side of temple tank	4,65,489.00	11,700.00	1,000.00	D Class and above	4 months
7	104 /15-16	Pozhiyoor Devaswom – reconstructing the fallen down retaining wall at north side of temple tank	4,42,747.00	11,100.00	900.00	D Class and above	4 months
8	105 /15-16	Neyyattinkara Sreekrishnaswamy temple – constructing compound wall around the existing toilet	2,66,030.00	6,650.00	600.00	D Class and above	3 months
9	106 /15-16	Vizhinjam Thaliyoor Devaswom –constructing toilet block	1,45,292.00	3,700.00	500.00	D Class and above	3 months
10	107 /15-16	Kottiyal Devaswom – constructing B type toilet block	1,65,030.00	4,200.00	500.00	D Class and above	3 months
11	108 /15-16	Kuttichal Devaswom – constructing B type toilet block	1,56,839.00	4,000.00	500.00	D Class and above	3 months
12	109 /15-16	Marthandeswaram Devaswom – constructing sheeted roof nadapandal in front of Ganapathy temple	1,38,572.00	3,500.00	500.00	D Class and above	2 months

13	110 /15-16	Koickal Devaswom – constructing B type toilet block	1,36,518.00	3,500.00	500.00	D Class and Above	3 months
14	111/15-16	Alanthara Devaswom – constructing Nadapandal	2,26,336.00	5,700.00	500.00	D Class and above	3 months
15	112/15-16	Cherubalamannam Devaswom – providing iron grill and doors to the newly constructed Mandapam over the existing wall	3,09,507.00	7,800.00	700.00	D Class and above	4 months
16	113/15-16	Thrippalavoor Devaswom – constructing Nadapandal in front of Ganapathy and Sastha temple	1,87,460.00	4,700.00	500.00	D Class and above	2 months
17	114/15-16	Rameswaram Devaswom – Roofing Mandapam with copper sheeted roof to Namaskaramandapam (additional work())	1,78,686.00	4,500.00	5,00.00	D Class and above	2 months
18	115/15-16	Vellayani Devaswom – constructing Kanikkamandapam	1,15,639.00	3,000.00	500.00	D Class and above	2 months
		WARKALA GROUP					
19	116 /15-16	Warkala Devaswom – constructing protection wall for Belimandapam east and west side of path way	3,46,083.00	8,700.00	700.00	D Class and above	4 months
20	117 /15-16	Warkala Devaswom – providing interlocking tiles for Belimandapam path way	3,19,332.00	8,000.00	700.00	D Class and above	4 months
21	118 /15-16	Thettimon Sastha Devaswom – constructing B type toilet block	2,00,800.00	5,100.00	500.00	D Class and above	3 months
22	119/15-16	Vilakkinimangalam Koickal Sreekrishnaswamy Temple (Kanjilil Sreekrishnawamy Temple) – Improvements to the temple pond	40,48,500.00	1,00,000.00	5,000.00	B Class and above	8 months

KOLLAM GROUP							
23	120/15-16	Kanmughathukavu Devaswom – Providing lean to roof attached to the Thidappally and Nadapandal	1,64,250.00	4,200.00	500.00	D Class and above	2 months
24	121 /15-16	Lekshminada Devaswom – closing leakages to the Devaswom office and paving tiles	2,25,030.00	5,625.00	500.00	D Class and above	3 months
25	122/15-16	Vattamanakkavu Devaswom – constructing nadapandal in front of Bhadra and Durga temple (two nos.)	4,57,840./00	11,500.00	1,000.00	D Class and above	4 months
26	123 /15-16	Arathakandan Devaswom – constructing B type toilet block	2,12,930.00	5,400.00	500.00	C Class and above	3 months
27	124/15-16	Varukavu Devaswom – constructing sub shrine for Lord Siva	1,55,484.00	3,900.00	500.00	D Class and above	2 months
28	125/15-16	Vilanthara Devaswom – constructing toilet block	2,04,435.00	5,200.00	500.00	D Class and above	3 months
29	126 /15-16	Thrippuliyoor Devaswom – constructing Bhajanapandal	4,62,942.00	11,600.00	1,000.00	D Class and above	4 months
30	127 /15-16	Elavoorkkavu Devaswom – Constructing B type toilet block	2,16,849.00	5,500.00	500.00	D Class and above	3 months
31	128 /15-16	Chavara Pazhanjikkavu Devaswom – providing flooring tiles to the Anakkottil	2,34,054.00	5,900.00	500.00	D Class and above	3 months

32	129/15-16	Chavara Pazhanjikkavu Devaswom – providing lean to roof to the Anakkottil	4,29,136.00	10,800.00	900.00	D Class and above	3 months
		KOTTARAKKARA GROUP					
33	130/15-16	Maranadu Mannoorkkavu Devaswom – flooring to the Annadanamandapam	1,79,550.00	4,500.00	500.00	D Class and above	2 months
34	131 /15-16	Puthiyedom Devaswom – constructing protection wall of interlocking side	1,59,435.00	4,000.00	500.00	D Class and above	2 months
35	132 /15-16	Kadumanglam Devaswom – constructing toilet and bath room	1,15,455.00	2,900.00	500.00	C class and above	3 months
36	133/15-16	P.D.Manikanteswaram Devaswom – urgent repairs and maintenance to the Devaswom office building	4,74,511.00	11,900.00	1,000.00	C class and above	4 months
37	134 /15-16	Maranadu Mannoorkkavu Devaswom – urgent works in Kitchen attached Annadanamandapam	1,41,229.00	3,600.00	500.00	D Class and above	2 months
38	135/15-16	Koomballoorkkavu Devaswom – providing interlocking tiles arrangements to the Thirumuttam	2,41,243/-	6,100.00	500.00	D Class and above	2 months
		PUNALUR GROUP					
39	136 /15-16	Kilimarathukavu Devaswom – providing interlocking pavers to the nadapandal in front of Hanumanswamy Kovil	1,97,961.00	5,000.00	500.00	D Class and above	2 months

40	137 /15-16	Aruvithara Devaswom – constructing store and thidappally	3,88,272.00	1000.00	800.00	D Class and above	4 months
41	138 /15-16	DBLPS Mampazhathara – providing bore well	1,49,433.00	3,800.00	500.00	C Class and above	1 month
42	139 /15-16	Kilimaramthukavu Devaswom – providing interlocking pavers to the sub shrine (Siva and Ayyappa)	2,05,232.00	5,200.00	500.00	D Class and above	2 months
43	140 /15-16	Bharathannoor Devaswom – constructing B type toilet block	1,89,119.00	4,800.00	500.00	D Class and above	2 months
44	141 /15-16	Bharthannoor Devaswom – enclosing the Devaswom land	4, 36,916.00	11,000.00	900.00	D Class and above	4 months
45	142/15-16	Kodumon Vaikundapuram Devaswom – constructing a stage in front of newly constructed Nadapandal	7,03,385.00	17,600.00	1,500.00	C Class and above	6 months
46	143/15-16	Agasthyacode Devaswom – closing leakages to the Srecoil and Mandapam	1,26,112.00	3,200.00	500.00	D Class and above	2 months
47	144/15-16	Kottavaal Devaswom – Constructing B type toilet	1,92,490.00	4,900.00	700.00	D Class and above	3 months
48	145/15-16	Achencoil Devaswom – constructing semi permanent nadapandal in Karuppaswamy coil compound	3,10,486.00	15,200.00	600.00	D Class and above	3 months
49	146 /15-16	Aruvithara Devaswom – constructing Mandapam and Nadapandal	292,750.00	7,400.00	700.00	D Class and above	3 months

50	147 /15-16	Ariankavu Devaswom – constructing Althara and providing interlocking cobbles to main entrance to the Gopuram side	3,84,579.00	5,700.00	800.00	D Class and above	3 months
51	148 /15-16	Ariankavu Devaswom – urgent repairs and closing leakages to the counter building	3,98,259.00	10,000.00	800.00	D Class and above	4 months
52	149/15-16	Kilimarathukavu Devaswom – providing interlocking the color decorate tiles in Siva temple	6,72,530.00	16,900.00	1,400.00	D Class and above	4 months
ULLOOR GROUP							
53	150/15-16	Eravipuram Devaswom – constructing B type toilet block	1,61,694.00	4,100.00	500.00	D Class and above	3 months
54	151/15-16	Eravipuram Devaswom – providing ashlar stone floor inside chbuttambalam	3,59,020.00	9,000.00	800.00	D Class and above	4 months
55	142/15-16	Eravipuram Devaswom – constructing santhimadam	3,49,393.00	8,800.00	700.00	D Class and above	3 months
56	153/15-16	Koickal Devaswom – constructing compound wall at south side of sadyalayam	97,749.00	2,500.00	500.00	C Class and above	1 month
57	154/15-16	Plakkeezhu Devaswom – constructing compound wall at east side and south side of the temple	1,95,916.00	4,900.00	500.00	D Class and above	2 month
58	155 /15-16	Palayam Vinayakar Devaswom – construction of toilet block	89,605.00	2,300.00	500.00	D Class and above	1 month
59	156/15-16	Elampulingal Devaswom – providing interlocking tiles and designer coloured tiles to the Thirumuttam	4,11,328.00	10,300.00	900.00	D Class and above	4 months

60	157/15-16	Eravipuram Devaswom – constructing Devaswom office, store and counter	4,32,751.00	10,900.00	500.00	D Class and above	4 months
61	158/15-16	Thonnel Devaswom –providing copper sheeted roof to additional part of Sreecoil and Mandapam	44,94,845.00	1,12,400.00	5,000.00	B Class and above	4 months
		THIRUVANANTHAPURAM GROUP					
62	159 /15-16	Thrivikrmangalam Devaswom – Constructing B type toilet block	1,43,022.00			D Class and above	2 months
63	160/15-16	Management and disposal of waste generated in TDB compound supply and erection of FRP mode portable bio gas plant with capacity of treat 75kg/Bio waste perday		2.5% of quoted amount	500/-	D Class and above	2months
64	161 /15-16	Valiasala Devaswom – providing teak wood door at west side	4,08,200/-	10,300/-	900/-	D Class and above	4 months
65	162 /15-16	Valiasala Devaswom – providing teak wood door at east side	4,08,200/-	10,300/-	900/-	D Class and above	4 months
66	163/15-16	Eraviperoor Devaswom – flooring with ornamental designer tiles around the Thirumuttam of Ganapathy and Sastha temple	3,29,920.00	8,300.00	700/-	D Class and above	3 months
67	164/15-16	Eraviperoor Devaswom – Renovation of temple pond	62,37,080.00	1,00,000.00	5,000/-	A Class	6 months
68	165/15-16	Sanghumugham Devaswom – constructing fallen down compound wall at north east corner of temple tank	1,66,501.00	4,200.00	500.00	D Class and above	2months
		ELECTRICAL					
69	166/15-16	Arayur Devaswom in Neyyattinkara group – providing CF lamp street light	1,10,250.00	2,800.00	500.00	A Class Electrical	1 Month
70	167 /15-16	Kumbazhakkavu Sree Mahavishnu Temple in Kottarakkara group – providing electrification to the newly constructed temple structures	2,20,001.00	5,500.00	500.00	A Class Electrical	1 Month
71	168/15-16	Chowalloor Sree Mahavishnu Devaswom in Kottarakkara group – providing electrification to the newly constructed temple structures	2,25,854.00	5,700.00	500.00	A Class Electrical	1 Month

72	169 /15-16	Cheerankavu Devaswom in Kottarakkara group – Re-wiring of the existing electrical installation to the temple structures and providing yard light arrangements around the temple premises	1,80,234.00	4,500.00	500.00	A Class Electrical	1 Month
73	170/15-16	Parimanam Devaswom in Kollam group – providing electrification to the renovated temple structures	1,16,880.00	3,000.00	500.00	A Class Electrical	1 Month
74	171/15-16	Parimanam Devaswom in Kollam group – certain repairs and replacement of damaged existing electrical installation to the temple structures	1,62,824.00	4,100.00	500.00	A Class Electrical	1 Month
75	172/15-16	Pazhavady Devaswom in Ulloor group – providing electrification to the renovated Valiambalam, Chuttambalam, Belikkalpura, Thidappally, Store etc.	1,95,184.00	4,900.00	500.00	A Class Electrical	1 Month
76	173/15-16	Rameswaram Devaswom in Kollam group – re-wiring to the existing electrical installation to the temple structures – providing yard light arrangements around the temple premises	3,24,737.00	8,200.00	700.00	A Class Electrical	1 Month
77	174 /15-16	Malayinkeezhu Devaswom in Neyyattinkara group – re-wiring to the existing electrical installation to the temple structures and providing yard light arrangements around the temple premises	3,72,645.00	9,400.00	800.00	A Class Electrical	1 Month
78	175/15-16	Chavara Thekkumbhagam Ganapathy Devaswom (Thottathil Madam Siva temple) in Kollam group – providing electrification to the renovated temple structures	1,60,954.00	4,100.00	500.00	A Class Electrical	1 Month
79	176 /15-16	Uparikunnam Devaswom in Kollam group – re-wiring to the existing electrical installation to the temple structures and providing yard light arrangements around the temple	3,56,976.00	9,000.00	800.00	A Class Electrical	1 Month
80	177 /15-16	Kainimangalam Devaswom in Neyyattinkara group – Re-wiring to the existing electrical installation to the temple structures	1,83,828.00	4,600.00	500.00	A Class Electrical	1 Month
81	178 /15-16	Kusappally Devaswom in Kottarakkara group – Re-wiring to the existing electrical installation to the temple structures and providing yard light arrangements around the temple premises	76,225.00	2,000.00	500.00	A Class Electrical	1 Month
82	179/15-16	Kussakkodu Devaswom in Trivandrum group – Re-wiring to the existing electrical installation to the temple structures and providing yard light around the temple premises	3,05,027.00	15,300.00	700.00	A Class Electrical	1 Month
83	180/15-16	Thamarkkudy Devaswom in Kottarakkara group – providing yard light arrangements around the temple compound	1,03,661.00	2,600.00	500.00	A Class Electrical	1 Month

84	181/15-16	Puthenchanthai Devaswom in Trivandrum group – Re-wring to the existing electrical installation to the temple structures and providing yard light arrangements around the temple premises	3,59,310.00	9,000.00	800.00	A Class Electrical	1 Month
85	182 /15-16	Pidavoor Sreekrishnaswamy Devaswom in Punalur group – re-wring to the existing electrical installation to the temple structures	2,41,782.900	6,100.00	500.00	A Class Electrical	1 Month
86	183/15-16	Pozhikkara Devaswom in Warkala group – re-wring to the existing electrical installation to the temple structures and providing yard light arrangements around the temple premises	3,74,386.00	9,400.00	800.00	A Class Electrical	1 Month
87	184 /15-16	Vilanthara Devaswom in Kollam group – providing electrification to the newly constructed Nalambalam	1,89,000.00	4,800.00	500.00	A Class Electrical	1 Month
88	185 /15-16	Perumalkunnu Devaswom in Kollam group – providing electrification to the newly constructed temple structures	3,00,727.00	7,600.00	600.00	A Class Electrical	1 Month
89	186/15-16	Kura Devaswom in Kottarakkara group – re-wiring to the existing electrical installation to the temple structures	1,70,069.00	4,300.00	500.00	A Class Electrical	1 Month
90	187/15-16	Adoor Parthasarathy Devaswom in Kottarakkara group – providing electrification to the renovated temple structures	1,89,203.00	4,800.0	800.00	A Class Electrical	1 Month

The EMD should be in the form of Deposit Receipt from any of the Nationalised/Scheduled Banks pledged in favour of the Executive Engineer, Travancore Devaswom Board, Trivandrum. The undersigned reserves the right to accept or reject the tender without assigning any reason. If the date of tender happens to be a holiday, the tenders will be opened at the same time the next working day. All other conditions / rules in respect of calling of tender are the same as those current in this department. Further details can be had from this office, Office of the Chief Engineer, Travancore Devaswom Board, Trivandrum and all Assistant Engineers' Office concerned during office hours on all working days and departmental website www.travancoredevaswomboard.org.com

Office of the Executive Engineer
Nanthancode, Trivandrum – 695 003
Phone: 0471-2316963/235 Extn
Dated 18.02.2016

C.T.PADMAKUMAR,
EXECUTIVE ENGINEER , TRIVANDRUM
(for and on behalf of the Travancore Devaswom Board)