

TRAVANCORE DEVASWOM BOARD

NOTICE INVITING TENDERS

TENDER ADV/EEM/III/17-18

Competitive and sealed tenders are invited from the registered contractors of Travancore Devaswom Board for the following works so as to reach the office of the undersigned on or before 27.09.2017 at 1 pm. The tenders will be opened on the same day at 3.30 PM.

Sl. No	Ten. No.	Name of work	EMD	Cost of schedule	Time of completion
1.	T-34/17-18	Arathankandankavu devaswom in Aranmula group –Constructing a Namaskaramandapam and thidappally DSR 2014. PAC: 6,13,997/-	15,350/-	1250+VAT	6 Months
2	T-35/17-18	Chanaikkunnam devaswom Chakkuvaly sub group in Karunagappally group- Constructing Sreekovil for lord Ayyappa and Yekshi Amma-reg.SOR 2012 PAC: 7,05,720/-	17,650/-	1420+VAT	8 Months
3.	T-36/17-18	Namboottil devaswom in Manimangalam sub group Harippad group- Reconstructing Srekovil-reg.DSR 2014. PAC: 2,40,375/-	6010/-	480+VAT	6 Months
4.	T-37/17-18	Pathiyoor devaswom in Harippad group- Constructing Kulappura at Northern side of Arattukulam.DSR 2014. PAC: 4,35,251/-	10,900/-	870+VAT	6 Months
5.	T-38/17-18	Ayyankoickal Sreedharamangalam devaswom in Thiruvalla group constructing thidappally attached to the Mahavishnu covil-reg.DSR 2014 PAC: 3,44,939	8,650/-	700+VAT	6 Months
6	T-39/17-18	Padanayarkulangara devaswom in Karunagappally group –Re-constructing Nadapandal-reg.DSR 2014 PAC: 7,70,916/-	19,300/-	1550+VAT	6 Months
7	T-40/17-18	Keezhoormadom Hrishiksha temple in Aranmula group Reconstructing the Sreekovil-reg. reg. DSR 2014. PAC: 7,56,060/-	18,900/-	1520+VAT	6 Months
8	T-41/17-18	Chengannur devaswom in Aranmula group- Supply and installation of 40KVA silent green diesel generator set-reg. PAC4,55,000/-	11,400/-	900+VAT	3Months
9.	T-42/17-18	Kannamangalam devaswom Mavelikkara group- Rewiring the temple structure-reg. PAC: 3,27,209/-	8,200/-	660+VAT	3Months
10	T-43/17-18	Ambalappattu devaswom Mavelikkara group filling quarry dust around the newly constructed sreekovil-reg. SOR.2012. PAC: 1,77,230/-	4430/-	360+VAT	2Months
11	T-44/17-18	Madathil Bhagavathy devaswom in Haripad group- Constructing Ganapathy subshrine.SOR 2012 PAC: 2,00,568/-	5,020/-	500+VAT	6Months
12	T-45/17-18	Krishnankulangara devaswom in Aranmula group constructing kanikkamandapom.SOR 2012 PAC: 1,18,840/-	3000/-	500+VAT	3Months
13	T-46/17-18	Sree Narayanapuram devaswom in Karunagappally group- constructing Mandapam.DSR 2014. PAC: 6,16,856/-	15425/-	1550+VAT	3Months
14	T-47/17-18	Thiruvaramangalam devaswom in	5909/-	500+VAT	6Months

		Thrivalla group- constructing mandapam and Nagathara.DSR 2014. PAC: 2,36,360/-			
15	T-48/17-18	Keezhoormadam devaswom in Aranmula group digging a well. SOR 2012. PAC: 90,700/-	2280/-	250+VAT	3Months
16	T-49/17-18	Mullavakulangara devaswom in Haripad group- constructing subshrine for Yakshi.SOR 2012. PAC: 2,47,398/-	6200/-	650+VAT	3Months
17	T-50/17-18	Kandakalan Nada devaswom in Mavelikkara group- constructing Nadapandal.DSR 2014. PAC: 34,8,425/-	8710/-	700+VAT	12Months
18	T-51/17-18	Cherthala devaswom in Ambalapuzha group- Improvements to the Pradakshinavazhy around the subshrine of Yekshi, Sastha and repairs and maintenance work.SOR 2012 PAC: 4,34,399/-	10860/-	870+VAT	3Months
19	T-52/17-18	Mazhukeermel devaswom in Thriuvalla group- Constructing stage.SOR 2012 PAC: 3,72,168/-	9304/-	750+VAT	6Months
20	T-53/17-18	Vettikulangara devaswom in Haripad group providing AC ceiling to the Anakkottil.SOR 2012 PAC: 1,11,189/-	2780/-	225+VAT	3Months
21	T-54/17-18	Kirathankavu devaswom in Aranmula group- Constructing a Annadanappura. PAC: 7,68,622/-DSR 2014	19215/-	2000+VAT	12Months
22	T-55/17-18	Cherthala devaswom in Ambalapuzha group-Constructing semi permanent shed for Pachakappura.SOR 2012. PAC: 2,14,151/-	5353/-	450+VAT	3Months
23	T-56/17-18	Mudiyoorkonam devaswom in Aranmula group- Constructing toe wall at east side temple compound.DSR 2014. PAC: 98,000/-	2450/-	200+VAT	3Months
24	T-57/17-18	Anirudheswaram devaswom in Thiruvalla group- urgent repairs and maintenance to the existing damaged Pradakshinavazhy.DSR 2014. PAC: 2,71,841/-	6796/-	550+VAT	3Months
25	T-58/17-18	Puthiyakavu devaswom in Karunagappally group- constructing retaining wall at three sides (North –east and west) of temple pond.DSR 2014. PAC: 6,64,874/-	16620/-	1350+VAT	6Months
26	T-59/17-18	Oachira devaswom in Karunagappally group- Constructing entrance gate way DSR 2014. PAC: 4,43,366/-	11,084/-	900+VAT	6Months
27	T-60/17-18	Bharanikavu devaswom in Karunagappally group- re-constructing retaining wall and compound wall. DSR 2014. PAC: 6,30,434/-	15760/-	1260+VAT	6Months
28	T-61/17-18	Puthukulangara devaswom in Ambalapuzha group –Re-constructing the roof of Sreekovil. PAC: 9,35,000/-	23375/-	1870+VAT	8Months
29	T-62/17-18	Thevalakkara devaswom in Karunagappally group- urgent repairs and maintenance to the Ornamental gopuram and Anakkottil. SOR 2012. PAC: 1,34,855/-	3371/-	270+VAT	6Months
30	T-62/17-18	Mudiyoorkonam devaswom in Aranmula	7675/-	615+VAT	6Months

		group –Reconstructing thidappally. DSR 2014. PAC: 3,06,940/-			
31	T-63/17-18	DBHSS Thiruvalla- Thiruvalla group- Repairs and maintenance to the old building for functioning library. SOR 2012 PAC: 2,94,742/-	7370/-	600+VAT	3Months
32	T-64/17-18	Thekkankavukulangara devaswom in Haripadu group – urgent works to the Anakkottil.DSR 2014. PAC: 2,47,561/-	6190/-	495+VAT	3Months

Date of tender-27.09 .2017	Sale of tender documents at 10 AM to 1 Pm on 27.09 .2017
Last date and time of receipt of tender up 3 Pm on 27.09 .2017	Opening of tender at 3.30 pm on 27.09 .2017

Category of contractor

PAC up to twenty five lakhs 'D' Class & above

PAC above twenty five lakhs & up to 1 crore "C" Class & above

PAC above fifty lakhs & up to 250 lakhs "B" class & above

PAC above 250 lakhs "A" Class

For electrical works up to 5 lakhs "C" class

For electrical works PAC up to twenty five lakhs "B" class & above

For electrical works PAC above twenty five lakhs "A" Class

Special conditions:-

1. EMD should be in the form of deposit receipt from any of the nationalized/scheduled bank pledged in favour of the Executive Engineer, TDB., Mavelikkara.
2. The undersigned reserves the right to accept or reject the tender with out assigning any reason.
3. If the last date of receipt of quotation happens holiday, the tender will be received and opened on the next working day at the same time.
4. Sanction to the contract for the works costing above 5 lakhs will be subject to the approval of the Hon'ble High Court of Kerala.

Further details can be had from the office of the undersigned, office of the Chief Engineer and the office of the Asst.Engineer, Mavelikkara, Chengannur, Thiruvalla, Karunagappally, Ambalapuzha, Harippadu and Asst.Engineer, Electrical during working hours on all working days.

Mavelikkara
20.09.2017

B. Kesavadas
Executive Engineer
Mavelikkara

For and on behalf of the Travancore Devaswom Board

1. Copy submitted to the Chief Engineer for favour of information.
2. Copy to the Executive Engineer, Estate Division, Trivandrum for do.
3. Copy to the Asst.Engineer, Electrical for information.
4. Copy to the Divisional Accountant for information.
5. Copy to the Junior Supdt. For information.
6. Copy to file.

Executive Engineer

Bs.