



TRAVANCORE DEVASWOM BOARD

WORKS DEPARTMENT

EXECUTIVE ENGINEER'S OFFICE, TRIVANDRUM

Tele. No. 0471-2724522 e-mail: exetvpmtdb100@gmail.com

NOTICE INVITING TENDERS

No. TN- 02 /EET/2019-20

Competitive sealed and separate tenders superscribing the name of works are invited by the undersigned on behalf of the Travancore Devaswom Board from registered Civil Contractors of the Travancore Devaswom Board for the following works and authorised firms for the Tender No. *TN- 02 /EET/2019-20*.

Date of Tender : 6/7/2019
Sale of Tender documents : 5/7/2019 to 6/7/19 upto 1 pm
Last date / time of receipt of filled up Tender documents : 6/7/2019 upto 3.00 pm
Opening of Tender : 6/7/2019 upto 3.30pm
Class of contractor : D Class and above

TRIVANDRUM GROUP

Sl. No	Tender Number	Name of work	PAC Rs.	EMD Rs.	Tender fee Rs. (excl.GST)	Period of completion
1	T-35/19-20	Repairs and maintenance and rearrangement to the water supply line and fitting new waste storage tanks for various buildings in Travancore Devaswom Board Compound.	3,18,614/-	8,000/-	700/-	1 month
2	T-36/19-20	Thiruvallom Devaswom in Trivandrum group-providing flex board, sign board and other urgent works in connection with Karkkidakavavu festival in 1194M.E.	1,97,678/-	5,000/-	500/-	before 29/7/19
3	T-37/19-20	Thiruvallom Devaswom in Trivandrum group- Repairs and maintenance to the temple structure Bhajamandam, subshrine and front gopuram in connection with Karkkidakavavu festival in1194M.E.	4,82,663/-	12,100/-	1000/-	before 29/7/19
4	T-38/19-20	Shanghumugham Devaswom in Trivandrum group-providing heavy type G.I.sheeted pandal and connected works near the seashore in connection with Karkkidakavavu festival in1194M.E.(shed-II)	2,37,711/-	6,000/-	500/-	before 29/7/19

5	T-39/19-20	Thiruvallam Devaswom in Trivandrum group-certain works in connection with Karkkidakavavu festival in 1194M.E.	4,67,424/-	11,700/-	1000/-	before 29/7/19
6	T-40/19-20	Thiruvallam Devaswom in Trivandrum group-Providing additional facilities, temporary pandal, barricades in connection with Karkkidakavavu festival in 1194M.E.	3,87,522/-	9,700/-	800/-	before 29/7/19
7	T-41/19-20	Thrivikramangalam Devaswom in Trivandrum group-putting up temporary pandal and other arrangements in connection with Karkkidakavavu festival in 1194M.E.	2,97,570/-	7,500/-	600/-	before 29/7/19
8	T-42/19-20	Thiruvallam Devaswom in Trivandrum group-Providing temporary pandal with fly over outside the river(West side) and bridge across the river in connection with Karkkidakavavu festival in 1194M.E.	2,76,000/-	6,900/-	600/-	before 29/7/19
9	T-43/19-20	Thiruvallam Devaswom in Trivandrum group-Providing temporary ramp in south side of temple in connection with Karkkidakavavu festival in 1194M.E.	1,83,044/-	4,600/-	500/-	before 29/7/19
10	T-44/19-20	Sanghumughom Devaswom in Trivandrum group-providing heavy type G.I.sheeted pandal and connected works in connection with K Karkkidakavavu festival in 1194M.E.	3,72,089/-	9,400/-	800/-	before 29/7/19
11	T-45/19-20	Thiruvallam Devaswom in Trivandrum group –providing temporary pandal in connection with Karkkidakavavu festival in 1194M.E.	1,13,566/-	2,900/-	500/-	before 29/7/19
12	T-46/19-20	Thiruvallom Devaswom in Trivandrum group-putting pandal in connection with Karkkidakavavu festival in 1194M.E.	5,72,724/-	14,400/-	1,200/-	before 29/7/19
13	T-47/19-20	Thrivikramangalam Devaswom in Trivandrum group-certain additional work in connection with Karkkidakavavu festival in 1194M.E.	1,36,352/-	3,500/-	500/-	before 29/7/19
14	T-48/19-20	Thiruvallam Devaswom Trivandrum group-Arrangements to be made for supplying water for the use of Karkkidakavavu festival in 1194M.E.	1,74,750/-	3,500/-	500/-	before 29/7/19

NEYYATTINKARA GROUP

15	T-49/19-20	Neeramankara Devaswom in Neyyattinkara group-constructing toilet block-reg.	2,40,427/-	6,100/-	500/-	6 months
16	T-50/19-20	Vellaral Devaswom in Neyyattinkara group-paving tiles to the top of existing Nalambalam and certain works-reg.	2,92,897/-	7,500/-	600/-	6 months
17	T-51/19-20	Pozhiyoor Devaswom in Neyyattinkara group-constructing toilet block.	2,40,427/-	6,100/-	500/-	6 months
18	T-52/19-20	Rameswaram Devaswom in Neyyattinkara group-providing temporary arrangements and repairs and maintenance to the	1,00,261/-	2,600/-	500/-	before 29/7/19

		Belikkadavu in 1194M.E.				
19	T-53/19-20	Thrikulangara Devaswom in Neyyattinkara group-Putting up pandal in connection with Karkkidakavavu festival in 1194M.	1,18,520/-	3,000/-	500/-	before 29/7/19
20	T-54/19-20	Vembanoor Sreekantan sastha Devaswom in Neyyattinkara group-constructing office cum store room.	5,97,151/-	15,000/-	1,200/-	

ULLOOR GROUP

21	T-55/19-20	Ulloor Devaswom in Ulloor group-Urgent repairs and maintenance to Assistant Commissioner office.	3,81,893/-	10,000/-	800/-	3 months
22	T-56/19-20	Ulloor Devaswom in Ulloor group-urgent repairs and maintenance to Assistant Engineer Office-reg.	3,02,820/-	8,000/-	700/-	3 months
23	T-57/19-20	Ulloor Devaswom in Ulloor group-urgent repairs and maintenance Nriithamandapom near Assistant Engineer's office.	2,69,383/-	7,000/-	600/-	3 months
24	T-58/19-20	DBLPS Pacha in Ulloor group-Digging bore well.	2,63,232/-	6,600/-	600/-	1 month
25	T-59/19-20	Kelamangalam Devaswom in Ulloor group-Repairs and maintenance to the Sathamathrukkal compound in connection with Karkkidakavavu festival in 1194M.E.	57,000/-	1,500/-	300/-	before 29/7/19
26	T-60/19-20	Gowreesapattom Devaswom Ulloor group-Urgent maintenance to the valiyambalam, Nalambalam, Belikkalpura, Mandapom and sreekovil.(Re-tender)0	5,51,554/-	13,800/-	1,200/-	6 months
27	T-61/19-20	Kunnoorkkal Devaswom in Ulloor group-constructing profile sheeted Nadapandal in front of Nagathara.	1,02,835/-	2,600/-	500/-	3 months

KOLLAM GROUP

28	T-62/19-20	Chittumala Devaswom in Kollam group-Dismantling and relaying the Ashlar stone flooring Thirumuttom.	5,57,257/-	14,000/-	1,200/-	
29	T-63/19-20	Kaliyil Devaswom in Kollam group-constructing Nadapandal in front of Sivaparvathy temple.	2,56,948/-	6,500/-	600/-	3 months
30	T-64/19-20	Lekshminada Devaswom in Kollam group-pucca maintenance to the temple structure in 1194M.E.	1,40,571/-	3,600/-	500/-	1 month
31	T-65/19-20	Vishnothukavu Devaswom in Kollam group-putting up poopandal and providing arch in connection with Karkkidakavavu in 1194M.E.	13,389/-	300/-	300/-	before 29/7/19

32	T-66/19-20	Thirumullavaram Devaswom in Kollam group-certain needs in connection with Karkkidakavavu festival in 1194M.E.	3,73,552/-	9,400/-	800/-	before 29/7/19
----	------------	---	------------	---------	-------	----------------

PUNALUR GROUP

33	T-67/19-20	Karavaloor Peedika Devaswom in Punalur group-providing grill for counter and certain needs.	1,36,742/-	3,500/-	500/-	3 months
34	T-68/19-20	Anchal Ganapathy Devaswom in Punalur group- constructing Kanikka mandapom and a gate of East side of temple compound.	1,33,652/-	3,400/-	500/-	3 months
35	T-69/19-20	Sreekrishnapuram Devaswom in Punalur group-constructing toilet and bath-reg.	1,99,590	5,000/-	500/-	3 months
36	T-70/19-20	Mathra Ayiravally Devaswom in Punalur group-urgent repairs and maintenance to the temple structure.(Re-tender).	2,11,898/-	5,500/-	500/-	3months
37	T-71/19-20	Padinjattinkara Devaswom in Punalur group-pucca maintenance to the temple structure.(Re-tender)	2,40,478/-	6,100/-	500/-	1 month
38	T-72/19-20	Anchal Panayancherry Devaswom in Punalur group-renovation of pradhakshinavazhy(Ashlar paving).	4,96,095/-	12,450/-	1000/-	6 months
39	T-73/19-20	Agasthyacode Devaswom in Punlaur group-urgent repairs and maintenance to the Valiyanadapandal and office building.	2,67,598/-	6,700/-	600/-	3 months
40	T-74/19-20	Thrikkodeswaram Devaswom in Punalur group-providing temporary pandal in connection with Karkkidakavavu festival in 1194M.E.	75,772/-	1,900/-	300/-	before 29/7/19
41	T-75/19-20	Kaipuzha Devaswom in Punalur group-providing temporary pandal in connection with Karkkidakavavu festival in 1194M.E.	22,003/-	600/-	300/-	before 29/7/19
42	T-76/19-20	Mathirakadaloomadam Devaswom in Punalur group-constructing eleamathil around Nagathara and providing copper sheet pathy in connection between sreekcovil and mandapom.	2,92,549/-	7,400/-	600/-	3 months

VARKALA GROUP

43	T-77/19-20	Varkala Devaswom in Varkala group-Constructing elephant guard room at Anathari compound South side.	1,11,952/-	2,800/-	500/-	1month
44	T-78/19-20	Varkala Devaswom in Varkala group-Cutting and clearing the jungle in connection with Karkkidakavavu festival in 1194M.E	1,62,243/-	4,100/-	500/-	before 29/7/19

45	T-79/19-20	Varkala Devaswom in Varkala group-providing shed to the police fire force information centre in connection with Karkkidakavavu festival in 1194M.E	1,96,179/-	5,000/-	500/-	before 29/7/19
46	T-80/19-20	Varkala Devaswom in Varkala group-providing latrine facilities in connection with Karkkidakavavu festival in 1194M.E	61,230/-	1,600/-	300/-	before 29/7/19
47	T-81/19-20	Varkala Devaswom in Varkala group-certain needs in connection with Karkkidakavavu festival in 1194M.E	42,236/-	1,100/-	300/-	before 29/7/19
48	T-82/19-20	Attipuzha Devaswom in Varkala group-providing pandal in connection with Karkkidakavavu vavu festival in 1194M.E.	15,940/-	500/-	300/-	before 29/7/19
49	T-83/19-20	Perumathura Devaswom in Varkala group-providing pandal in connection with Karkkidakavavu vavu festival in 1194M.E.	15,940/-	500/-	300/-	before 29/7/19
50	T-84/19-20	Avanipuram Devaswom in Varkala group-providing pandal in connection with Karkkidakavavu vavu festival in 1194M.E.	36,854/-	1000/-	300/-	before 29/7/19

KOTTARAKKARA GROUP

51	T-85/19-20	TDB-CBSE School Vettikkavala in Kottarakkara group-closing leakages to the Kottaram building.	1,51,528/-	3,800/-	500/-	1month
52	T-86/19-20	P.D.Pattazhy Devaswom in Kottarakkara group-closing leakages to the mudipura temple(North temple).	5,30,082/-	13,300/-	1,100/-	6 month
53	T-87/19-20	Kundayathukavu Devaswom in Kottarakkara group-constructing Nadapandal in front of elamathil.	6,17,550/-	15,500/-	1,300/-	1 year
54	T-88/19-20	Thrikkannamangalam Devaswom in Kottarakkara group-urgent repairs and closing leakages to the Nalambalam.	5,69,978/-	14,300/-	1,200/-	6 months
55	T-89/19-20	Vilakkudy Devaswom in Kottarakkara group-urgent repairs and maintenance to Valiyambalam and Belikkalpura.(Re-tender)	3,00,466/-	7,600/-	700/-	3 months
56	T-90/19-20	Vilakkudy Devaswom in Kottarakkara group- Modification of the old damaged mandapom roof.(Re-tender)	1,60,846/-	4,100/-	500/-	1 month
57	T-91/19-20	Vilakkudy Devaswom in Kottarakkara group-urgent repairs and maintenance to thidappally and Nadapandal.(Re-tender).	1,29,694/-	3,300/-	500/-	3 months

58	T-92/19-20	P.D.Arackal Devaswom in Kottarakkara group-flooring the way leading to the Devaswom office and Annadanamandapom including constructing drain-reg.	2,19,931/-	5,500/-	500/-	3months
59	T-93/19-20	P.D.Pattazhy Devaswom in Kottarakkara group-constructing RCC waste tank and drainage-reg.	4,37,062/-	11,000/-	900/-	6 months
60	T-94/19-20	Velinalloor Devaswom in Kottarakkara group-providing Muttupandal in front of Belithrapanakadavu and providing yard light arrangements around the temple premises in connection with Karkkidakavavu festival in 1194M.E	1,79,133/-	4,500/-	500/-	before 29/7/19

The EMD should be in the form of Deposit Receipt from any of the Nationalised/Scheduled Banks pledged in favour of the Executive Engineer, Travancore Devaswom Board, Trivandrum. The undersigned reserves the right to accept or reject the tender without assigning any reason. If the date of tender happens to be a holiday, the tenders will be opened at the same time the next working day. All other conditions / rules in respect of calling of tender are the same as those current in this department. Further details can be had from this office, Office of the Chief Engineer, Travancore Devaswom Board, Trivandrum and all Assistant Engineers' Offices concerned during office hours on all working days and departmental website www.travancoredevaswomboard.org

Office of the Executive Engineer
Nanthancode, Trivandrum – 695 003
Phone: 0471-2724522

sd/-
EXECUTIVE ENGINEER
TRIVANDRUM

Dated : 25.06.2019

(for and on behalf of the Travancore Devaswom Board)