

TRAVANCORE DEVASWOM BOARD

WORKS DEPARTMENT NOTICE INVITING TENDERS

TDB/07/EEK/19-20

The **Executive Engineer, Kottayam** on behalf of Travancore devaswom Board invites sealed competitive tenders for the following works from registered contractors in Travancore Devaswom Board, authorized suppliers and dealers.

Sl No	Tender No	Name of Work	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
1	T-58/EEK/19-20	Erumely Devaswom Mundakayam group providing temporary shed at Erumely and petta at various section in 1195ME	504200	12700	1100	1 Month
2	T-59/EEK/19-20	Erumely Devaswom Mundakayam group improvements to the parking ground and clearing the devaswom compound by cutting overgrowth of vegetation in connection with M&M festival in 1195ME	248300	6300	500	1 Month
3	T-60/EEK/19-20	Erumely Devaswom Mundakayam group man coolie for cleaning rooms of various buildings of special duty and pipe fitter for attending water supply lines and plumbing in 1195 ME	171200	4300	500	1 Month
4	T-61/EEK/19-20	Erumely Devaswom Mundakayam group maintenance to the shopping complex and bhajana madom, anakottil, old school building for police aid post in connection with M & M festival in 1195 ME	709300	17800	1500	1 Month
5	T-62/EEK/19-20	Erumely Devaswom Mundakayam group urgent works providing temporary shed for fire force persons at Erumely panchayath office side in connection with M & M festival in 1195 ME	166100	4200	500	1 Month
6	T-63/EEK/19-20	Erumely Devaswom Mundakayam group repair and maintenance to the pettah temple structure and labour for cleaning the rooms of shanthimadom in connection with M & M festival in 1195 ME	240700	6100	500	1 Month

SI No	Tender No	Name of Work	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
7	T-64/EEK/19-20	Erumely Devaswom Mundakayam group pucca maintenance to the mess building, police berrack, generator room, and kanikkamandapom and temple structure in connection with M & M festival in 1195 ME	874600	21900	1800	1 Month
8	T-65/EEK/19-20	Erumely Devaswom Mundakayam group putting up temperory shed for oxygen parlour between Erumely and azhutha traditional way, fire force shed at kalaketti and additional birth and screening to school building for SS staff in connection with M & M festival in 1195 ME	183100	4600	500	1 Month
9	T-66/EEK/19-20	Sabarimala Mandalam and Makaravilakku festival in 1195 ME missalaneous and sundry works at erumely and pettah Devaswom in Mundakkayam group	500800	12600	1100	1 Month
10	T-67/EEK/19-20	Erumely Devaswom Mundakayam group operating STP at DBHS Erumely in connection with M & M festival in 1195 ME	618600	15500	1300	1 Month
11	T-68/EEK/19-20	Erumely Devaswom M & M festival in 1195 ME Augmentationof STP providing 15 KLD electrolytic sewage treatment plant on hire basis at Erumely for mandalam period	402500	10100	900	42 days
12	T-69/EEK/19-20	Erumely devaswom Mundakayam group providing shower bath systm at erumely and maintenance of the pipe line from koratty river to erumely devaswom for the same and labour for timily operation of check dam shutter	468600	11800	1000	1 Month
13	T-70/EEK/19-20	Vandiperiyar Devaswom Mundakkayam group putting up temperory shed for accomodating special duty police, other department staff in connection with M & M festival in 1195 ME	220300	5600	500	1 Month
14	T-71/EEK/19-20	Erumely Devaswom Mundakayam group painting to pilgrim shelter (4+2) and toilet block at erumely (5 blocks) in connection with Mandalam and Makaravilakku in 1195 ME	697500	17500	1400	1 Month

SI No	Tender No	Name of Work	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
15	T-72/EEK/19-20	Sabarimala M & M festival in 1195 ME providing certain missalaneous works at Vandiperiyar sathram compound and Sreemuruga temple	144100	3700	500	1 Month
16	T-73/EEK/19-20	Erumely Devaswom Mundakayam group operating S.T.P at stadium in connection with M & M festival in 1195 ME	674600	16900	1400	1 Month
17	T-74/EEK/19-20	vandiperiyar devaswom mundakayam group -Painting to the temple structure and repair works, clearing devaswom compound atSathram and sreemuruga templein connection with M&M festival in 119 5ME	226300	5700	500	1 Month
18	T-75/EEK/19-20	Erumely Devaswom Mundakayam group engaging coolie for cleaning the toilets and bathrooms attached to various rooms of Erumely devaswom in connection with M & M festival in 1195 ME	120300	3100	500	1 Month
19	T-76/EEK/19-20	Sabarimala Mandalam and Makaravilakku festival in 1195 ME supply of drinking water at vandiperiyar sree muruga temple and sathram compound	268600	6800	600	1 Month
20	T-77/EEK/19-20	Peerumedu Devaswom- Mundakkayam group providing Bio toilet on rent basis in connection with M & M festival in 1195 ME	127100	3200	500	2 Month
21	T-78/EEK/19-20	Vandiperiyar Devaswom Mundakkayam group providing Bio toilet on rent basis in connection with M & M festival in 1195 ME	169500	4300	500	2 Month
22	T-79/EEK/19-20	Vandiperiayr Devasom- Mundakkayam group Mandalam Makaravilakku festival in 1195 ME providing sand bag bund and widening the thodu	117800	3000	500	1 Month
23	T-80/EEK/19-20	Sabarimala M & M festival in 1195 ME Erumely Devaswom- putting up pandal additional arragements for police, fire forces vehicle shed, w.p.c and revenue control room	249200	6300	500	1 Month

SI No	Tender No	Name of Work	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
24	T-81/EEK/19-20	Thuravoor Devaswom- Vaikom group Maintenance to the guest house and rest houses in connection with festival in 1195 ME	337300	8500	700	15 Days
25	T-82/EEK/19-20	Thuravoor Devaswom- Vaikom group putting up pandal in connection with festival in 1195 ME	527100	13200	1100	15 Days
26	T-83/EEK/19-20	Thuravoor Devaswom- Vaikom group maintenance to the temple structure in connection with festival in 1195 ME	833100	20900	1700	15 Days
27	T-84/EEK/19-20	Vaikom Devaswom- Vaikom group maintenance to the Krishnan kovil, Thantrimadom, Campshed, Bhajanamadom, Eastern Palace and all offices attached to Vaikom temple in connection with Ashtami festival in 1195 ME	369500	9300	800	1 Month
28	T-85/EEK/19-20	Vaikom Devaswom- Vaikom group painting to the Prathalppura in connection with Ashtami festival in 1195 ME	372900	9400	800	1 Month
29	T-86/EEK/19-20	Vaikom Devaswom- Vaikom group providing builtup pandal, barricade for que system and providing art gallery in connection with Ashtami festival in 1195 ME	615300	15400	1300	15 Days
30	T-87/EEK/19-20	Vaikom Devaswom- Vaikom group painting temple structure in connection with Ashtami festival in 1195 ME	663600	16600	1400	1 Month
31	T-88/EEK/19-20	Vaikom Devaswom- Vaikom group Cleaning the septic tank- North parking ground and East nada in connection with Ashtami festival in 1195 ME	-	2.5 % of Quoted Amount	1700	1 Month
32	T-89/EEK/19-20	Maintenance to Arimbukavu Devawsom, Vadakkumcherry palace, Arattukulam and Parking ground in connection with Ashtami festival in 1195 ME	278000	7000	600	1 Month

SI No	Tender No	Name of Work	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
33	T-90/EEK/19-20	Vaikom Devaswom in Vaikom group - Painting to the Viklakkazhy at North and south side of temple and cleaning vilakkumadom in brass covering in connection with ashtami festival in 1195 ME	242400	6100	500	1 Month
Tender Nos		T- 58/EEK/19-20 to T-90/EEK/19-20				
Sale of Tender Documents		04.10.2019 till 1.00 PM				
Last date of receipt of tender		04.10.2019 till 3:00 PM				
Date and time of opening of tender		04.10.2019 at 3:30 PM				

TERMS AND CONDITIONS

1)The EMD should be in the form of deposit receipt from any of the Nationalized/Scheduled bank pledged in favour of the Executive Engineer, Kottayam Division. 2) If the last date of Tender falls on a holiday, the Tender will be received and opened in the next working day at the same time prescribed. 3) All other conditions of invitation of Tender in the TDB will be applicable to this Tender also. 4) More information is available from the office of the undersigned or from concerned section officer on all working days during working hours.

Kottayam
26-Sep-2019

Sd/-
EXECUTIVE ENGINEER
Travancore Devaswom Board
Kottayam