

TRAVANCORE DEVASWOM BOARD

WORKS DEPARTMENT NOTICE INVITING TENDERS

TDB/08/EEK/19-20

The **Executive Engineer, Kottayam** on behalf of Travancore devaswom Board invites sealed competitive tenders for the following works from registered contractors in Travancore Devaswom Board, authorized suppliers and dealers.

Sl No	Tender No	Name of Work	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
1	T-91/EEK/19-20	Peerumedu Devaswom- Mundakkayam group providing Bio toilet on rent basis in connection with M & M festival in 1195 ME(Re-Tender)	–	2.5% of Quoted amount	500	2 Months
2	T-92/EEK/19-20	Vandiperiyar Devaswom Mundakkayam group providing Bio toilet on rent basis in connection with M & M festival in 1195 ME(Re-Tender)	–	2.5% of Quoted amount	500	2 Months
3	T-93/EEK/19-20	Araikkadu devaswom-Ramangalam subgroup-Thrikkaiyoor group-Urgent repair and maintenance to the Kottaram building (Re-Tender)	254872	6400	600	2 Months
4	T-94/EEK/19-20	Vaikom devaswom-Vaikom group-Converting eastern toilet complex to cloak roomo(Re-Tender)	354413	8900	800	2Months
5	T-95/EEK/19-20	Vaikom devaswom-Vaikom group-Urgent repairs and maintenance to Anganam near Athazhakanjippura(Re-Tender)	372754	9400	800	2 Months
6	T-96/EEK/19-20	Thevarthanam devaswom-Vaikom group-Improvements to the Thirumuttom	646387	16200	1300	3 Months
7	T-97/EEK/19-20	Udayanapuram devaswom-Vaikom group-Putting up pandal in connection with festival in 1195ME	210000	5300	500	10 days
8	T-98/EEK/19-20	Udayanapuram devaswom-Vaikom group-Maintenance in connection with festival in 1195ME	380000	9500	800	10 days
9	T-99/EEK/19-20	Vaikom devaswom-Vaikom group-Nadapandal in front of Thekkumkovi Bhagavathy temple	219742	5500	500	1 Month
10	T-100/EEK/19-20	Vaikom devaswom-Vaikom group-Providing Bio toilet in connection with Ashtami 1195ME	–	2.5% of Quoted Amount	500	5 Days
11	T-101/EEK/19-20	Thirunakkara devaswom-Kottayam group-Urgent works to the existing toilet bock, providing temporary barricade in to the temple pond and painting works to the Sastha covil in connection with M&M festival in 1195ME	265000	6700	600	15 days
12	T-102/EEK/19-20	Pucca repair and maintenance to Assistant commissioner office, Kottayam.	215806	5400	500	1 Month
13	T-103/EEK/19-20	Ettumanoor Devaswom-Ettumanoor group-Providing uninterrupted drinking water supply in connection with M&M festival in 1195ME	93220	2400	500	66 days

Sl No	Tender No	Name of Work	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
14	T-104/EEK/19-20	Ettumanoor Devaswom-Ettumanoor group- Removal of night soil with sewage water from septic tank in connection with M&M festival in 1195ME	–	2.5% of Quoted amount	1700	42 days
15	T-105/EEK/19-20	Ettumanoor Devaswom-Ettumanoor group- Providing bio-toilet in connection with sabarimalaM&M festival in 1195ME	–	2.5% of Quoted amount	1800	62 days
16	T-106/EEK/19-20	Disinfection of Drinking water - Servicing and refitting the pressure sand filter and changing the media in connection with M&M festival in 1195ME(Ettumanoor devaswom)	137500	3500	500	10 days
17	T-107/EEK/19-20	Ettumanoor Devaswom-Ettumanoor group- Clearing surrounding to the Auditorium and temple premises, repairs and maintenance to comfort station and repainting of taxi track in connection with sabarimalaM&M festival in 1195ME	145000	3700	500	10 days
18	T-108/EEK/19-20	Ettumanoor Devaswom-Ettumanoor group- Putting up pandal in connection with sabarimalaM&M festival in 1195ME	242373	6100	500	10 days
19	T-109/EEK/19-20	Kaduthuruthy devaswom-Ettumanoor group- Putting up pandal in connection with M&M festival in 1195ME	195763	4900	500	10 days
20	T-110/EEK/19-20	Kaduthuruthy devaswom-Ettumanoor group- Painting to the temple structures and maintenance to the comfort station and gopuram in connection with M&M festival in 1195ME	408001	10300	900	15 days
21	T-111/EEK/19-20	Arpookkara Devaswom- Ettumanoor Group- Painting to the temple structure in connection with festival in 195 ME	199152	5000	400	10 days
22	T-112/EEK/19-20	Ettumanoor devaswom-Ettumanoor group- Construction of oxen shed inside the temple compound	258000	6500	600	2 Months
23	T-113/EEK/19-20	Aluva Mahadevar devaswom- Paravur group- Putting up pandal for Edathavalam in connection with in connection with M&M festival in 1195ME	477966	12000	1000	10 days
24	T-114/EEK/19-20	Aluva Mahadevar devaswom- Paravur group- Constructing concrete pathway from upper sreekovil to thirumuttom	253500	6400	600	1 Month
25	T-115/EEK/19-20	DBHS Kangazha-Changanacherry group- Converting existing class rooms to smart class rooms reg:-	417076	10500	900	1 Month
26	T-116/EEK/19-20	Vandiperiyar Sree Muruga temple- Mundakkayam group- Providing barricade and ceaning septic tank in connection with festival in 1195ME	52786	1400	500	10 days

Sl No	Tender No	Name of Work	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
27	T-117/EEK/19-20	Peerumedu Devaswom-Mundakkayam group-Cutting and removing over growth and screening to the side of nadapandal in connection with M&M festival in 1195ME	42373	1100	500	10 days
28	T-118/EEK/19-20	Erumely devaswom-mundakkayam group-Providing kotta stone and tile flooring in mess and water proofing to the mess terrace	297000	7500	600	15 days
29	T-119/EEK/19-20	Erumely devaswom-Mundakkayam group-Constructing over head water tank for toilet compelx near to D.B.H.S Erumey	3,26,000	8200	700	1 Month
30	T-120/EEK/19-20	Erumely devaswom-Mundakkayam group-Repairs to the roof and appyling water proofing coat to the prasadamandhiram	414741	10400	900	15 days
31	T-121/EEK/19-20	Erumely devaswom-Mundakkayam group-Providing new water line in temple compound	414303	10400	900	15 days
32	T-122/EEK/19-20	Erumely devaswom-Mundakkayam group-Providing stainless steel railing in front of sreekovil and bagavathy nada	112000	2800	500	15 days
33	T-123/EEK/19-20	Erumely devaswom-M&M festival in 1195ME-Augmentation of S.T.P-Providing 15 KD electroytic sewage treatment plant on hire basis at Erumely for Makaraviakku period	260000	6500	600	23 days
34	T-124/EEK/19-20	Erumely devaswom-Mundakkayam group-Paintng to the sewage treatment plant at D.B.H.S- Erumely and stadium compound in connection with M&M festival in 1195ME	43000	1100	500	5 days
35	T-125/EEK/19-20	Vandiperiyar Devaswom-Mundakkayam group-Providing name board and gate at the sathram temple	196404	5000	500	10 days
36	T-126/EEK/19-20	Sabarimala M&M festival Erumely devaswom-Mundakkayam group-Cleaning the septic tank at various places in connection with 1195ME	-	2.5% of Quoted amount	900	1 Month
37	T-127/EEK/19-20	Erumely devaswom-Mundakkayam group-Repair and maintenance to the check dam shutter	159000	4000	500	10 days
38	T-128/EEK/19-20	Erumely devaswom-Mundakkayam group-Repairing anakkottil flooring and providing water gutter	420000	10500	900	1 Month
39	T-129/EEK/19-20	Keezhillam devaswom-Thrikkariyoor group-Providing edathavalam,putting up buit up pandal in connection with M&M festiva in 1195ME	88000	2200	500	10 days

Sl No	Tender No	Name of Work	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
40	T-130/EEK/19-20	Keezhillam devaswom-Thrikkariyoor group- Repair and maintenance to the Edathavaam buiding, toiet bock and ceaning the tempe compund in connection with M&M festiva in 1195ME	165000	4200	500	10 days
41	T-131/EEK/19-20	Keezhillam devaswom-Thrikkariyoor group- Providing Bio-toilet in coonection with M&M festival in 1195ME	500000	12500	1000	15 Days
42	T-132/EEK/19-20	Perumbavoor devaswom-Thrikkariyoor group- Sabarimala Edathavaam- Providing screening and barricade to the existing pandal, light arrangements to the pathway, cleaning the temple yard, pathway etc. in connection with M&M festiva in 1195ME	171000	4300	500	1 Month
43	T-133/EEK/19-20	Thrikkariyoor devaswom-Thrikkariyoor group- Ceaning the tempe pond in connection with M&M festiva in 1195ME	47000	1200	500	5 days
44	T-134/EEK/19-20	Thrikkariyoor devaswom-Thrikkariyoor group- Providing edathavalam,putting up pandal in connection with M&M festiva in 1195ME	59000	1500	500	10 days

Tender Nos	T- 91/EEK/19-20 to T-134/EEK/19-20
Sale of Tender Documents	30/10/2019 till 1.00 PM
Last date of receipt of	30/10/2019 till 3:00 PM
Date and time of opening of tender	30/10/2019 at 3:30 PM

TERMS AND CONDITIONS

1)The EMD should be in the form of deposit receipt from any of the Nationalized/Scheduled bank pledged in favour of the Executive Engineer, Kottayam Division. 2) If the last date of Tender falls on a holiday, the Tender will be received and opened in the next working day at the same time prescribed. 3) All other conditions of invitation of Tender in the TDB will be applicable to this Tender also. 4) More information is available from the office of the undersigned or from concerned section officer on all working days during working hours.

Kottayam
21-10-2019

Sd/-
EXECUTIVE ENGINEER
Travancore Devaswom Board
Kottayam