

TRAVANCORE DEVASWOM BOARD

Office of the Executive Engineer, Sabarimala Development Project,
Travancore Devaswom Board Building, Kumbazha Road, Pathanamthitta, Pin code- 689645
Contact No. 0468- 2220666, Email – eesabarimala.tdb@kerala.gov.in

SDP/EE/ET-N-3/20-21

Dated 19-8-2020

NOTICE INVITING e-TENDERS FOR EXECUTION OF WORKS(Time extension)

Due to insufficient No. of bids, the bid submission end date of following works is extended.

Tender No	Name of work	PAC	Time of completion	EMD	Tender fee including GST and cess
SDP/EE/ET-08/20-21	SDP- Sabarimala - M&M festival in 1196 ME- Repairs and maintenance to comfort stations at various places and engaging labours for cleaningreg:	2854135	30 days	50000	2975
SDP/EE/ET-09/20-21	SDP- Sabarimala - M&M festival in 1196 ME- Providing Temporary barricade at various places in Sabarimalaand engaging man mazdoor for day to day needs - reg:	547623	30 days	13700	1303
SDP/EE/ET-11/20-21	SDP- Sabarimala - M&M festival in 1196 ME – Engaging pipe line fitters and chlorinator operator at Sabarimalareg:	705930	30 days	17700	1680
SDP/EE/ET-12/20-21	SDP- Sabarimala - M&M festival in 1196 ME – Supplying medicated drinking water to Ayyappa devotees-Supply of herbal medicines and conveyance of preparation articles and cooking gas reg:	574200	30 days	14400	1367

SDP/EE/ET-14/20-21	SDP- Sabarimala - M&M festival in 1196 ME- Repairs and maintenance to Pilgrim Centre No 1- (Pranavam) and engaging labours for cleaning reg:	633476	30 days	15900	1508
SDP/EE/ET-15/20-21	SDP- Sabarimala - M&M festival in 1196 ME- Repairs and maintenance to Pilgrim Centre No 1I- (Sahyadri) and engaging labours for cleaning reg:	626145	30 days	15700	1490
SDP/EE/ET-16/20-21	SDP- Sabarimala - M&M festival in 1196 ME- Repairs and maintenance to Pilgrim Centre No 1II- (Kailas) and engaging labours for cleaning reg:	687057	30 days	17200	1635
SDP/EE/ET-17/20-21	SDP- Sabarimala - M&M festival in 1196 ME Repairs and maintenance to the DH1,DH2,DH3,DH4,DH5,DH6,DH7 and Engaging labours for cleaning and engaging labors for cleaningreg:	1842684	30 days	46100	2975
SDP/EE/ET-18/20-21	SDP- Sabarimala - M&M festival in 1196 ME- Repairs and Maintanance to Sabari Guest House,Makarajyothi Guest House and Administative block (Old Guest House) and engaging labours for cleaning- - reg:	592989	30 days	14900	1411
SDP/EE/ET-19/20-21	SDP- Sabarimala - M&M festival in 1196 MERepairs and Maintenance to the Staff Quarters, Mess Building, Arrakillam, Dormitory, Store, and Bank Building and engaging labours for cleaning reg:	485184	30 days	12200	1155

SDP/EE/ET-20/20-21	SDP- Sabarimala - M&M festival in 1196 ME- Repairs and maintenance to Maramath Office complex, Annadanamandapam and Appom/Aravana counter ,Accommodation office and Press hall and Engaging labours for cleaningreg:	593949	30 days	14900	1414
SDP/EE/ET-21/20-21	SDP- Sabarimala - M&M festival in 1196 ME Repairs and maintenance to the Temple structures and Engaging labours for cleaning and engaging labours for cleaningreg:	973407	30 days	24400	2317
SDP/EE/ET-22/20-21	SDP- Sabarimala - M&M festival in 1196 MERepairs and maintanance to the cottages and shelters at pandithavalam and opposite to Police barracksreg:	689745	30 days	17300	1642
SDP/EE/ET-23/20-21	SDP- Sabarimala - M&M festival in 1196 ME- Repairs and maintenance to the Police Barracks A, B, C & D and engaging labours for cleaning reg:	729170	30 days	18300	1735
SDP/EE/ET-24/20-21	SDP- Sabarimala - M&M festival in 1196 ME- Repairs and maintanance to the Barricade at Chandranandanroad ,Saramkuthy route from Marakkottam. reg:	1266738	30 days	31700	2975

SDP/EE/ET-25/20-21	SDP - Sabarimala - M&M Festival in 1196 ME - Repairs and maintenance to the Reverse Osmosis plants and Kelbey Units at Sabarimala-reg:	1143086	30 days	28600	2721
SDP/EE/ET-27/20-21	SDP – Supply of cement for the various works at Sabarimala, Pamba and Nilackal reg(Retender)	Item rate	15 days	50000	2975
SDP/EE/ET-28/20-21	SDP- Sabarimala - M&M festival in 1196 ME Certain urgent works at Sannidhanam - Improvements to Aazhy, cleaning the drains and surroundings prior to festival reg:	794443	30 days	19900	1891
Last Date of Receipt of Tenders by Online -21/8/2020 4.00 pm					
Date of Opening of Tenders – 24/8/2020 10.00 am					

Tender documents and Tender schedule can be downloaded free of cost from the e-GP, Website (www.etenders.kerala.gov.in). Bidders shall remit the fee of the tender documents with schedule and EMD using the online payment options of e-procurement system only. Bidders are advised to visit the “Downloads” section of e-procurement website: www.etenders.kerala.gov.in for detailed instructions on making online payment using Internet Banking facility of SBT or by using NEFT/RTGS facility. Bidders opting for NEFT/RTGS facility of online payment are advised to exercise this option at least 48 hours before the closing of the bid to ensure that payment towards the fee of the tender documents with schedule and EMD are credited and a confirmation is reflected in the e-procurement system. The online NEFT/RTGS remittance form provided by e-procurement system for making a NEFT/RTGS transaction is not a payment confirmation. NIC/SBI/TDB shall not be responsible for any kind of delay in payment status confirmation. All bids/ tender documents are to be submitted online only and in the designated cover(s)/ envelope(s) on the e-GP website. Tenders/bids shall be accepted only through online mode on the e-GP website and no manual submission of the same shall be entertained. Late tenders will not be accepted. ***The scanned copies of valid license of registered contractors duly attested by the Competent Authority / Chief Engineer / Executive Engineer of TDB as the case may be, Tender Documents, Preliminary agreement, e-payment form duly filled shall be submitted online and subsequently in a separate cover physically super scribing the name of work and tender number to the Executive Engineer, Office of the Executive Engineer, Sabarimala Development Project, Travancore Devaswom Board Building, Kumbazha Road, Pathanamthitta, Pin code- 689645 through Registered Post/Speed Post before the time and date of opening. Hard copies shall be submitted only after submission of online documents.*** The TDB will not be responsible for any error like missing of schedule data while downloading by the Bidder. If the document submission date, opening date happens to be a holiday or not working due to any valid reasons, the tender opening process/submission of document will be done on the next working day. All conditions prevailing in this department as per NIT /

Revised PWD Manual regarding tenders are applicable to this tender also. Further details, if required, can be had from this office, AE Office Sabarimala/ Pamba/Nilackal during working hours.

Sd/-

R AJITH KUMAR

Executive Engineer
Sabarimala Development Project
(For and on behalf of the
Travancore Devaswom Board)