

TRAVANCORE DEVASWOM BOARD
WORKS DEPARTMENT
NOTICE INVITING TENDERS

TDB/03/EEK/2021-2022

The **Executive Engineer, Kottayam** on behalf of Travancore devaswom Board invites sealed competitive tenders for the following works from registered contractors in Travancore Devaswom Board, authorized suppliers and dealers.

Sl No	Tender No	Name of Work and PAC	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
1	T-11/EEK/21-22	Thrippakkudam devaswom-Vaikom group- Providing drainage line from north side of chuttambalam to east side temple entrance	1,63,008	4100	500	1 Month
2	T-12/EEK/21-22	DB C ollege Thalayolaparambu-Vaikom group- Re-constructing the damaged retaining wall at west side of malayalam department	2,61,215	6600	600	2 Months
3	T-13/EEK/21-22	Kalakal Devaswom-Vaikkom group-Repairs and maintenance to the Kalarimandapom and other temple structures.	271338	6800	600	2 Months
4	T-14/EEK/21-22	Vaikom devaswom-Vaikom group-Painting works to the Anakkottil, outside portion of compound walls & cleaning the temple compound in c/w festival in 1197ME	217436	5500	500	2 weeks
5	T-15/EEK/21-22	Vaikom devaswom-Vaikom group-Urgent maintenance works to Vadakkumcherry palace, Arimbukavu devaswom, Koottummel mandapam & Arattukulam in in c/w festival in 1197ME	102999	2600	500	2 weeks
6	T-16/EEK/21-22	Vaikom group-Vaikom group-Putting up pandal in connection with festival in 1197ME	197061	5000	500	2 weeks
7	T-17/EEK/21-22	Udayanapuram devaswom-Vaikom group-Painting works to the compound wall & putting up pandal in c/w festival in 1197ME	132817	3400	500	2 weeks
8	T-18/EEK/21-22	DBHS Thrikkariyoor-Painting works to the school building and certain needs for academic year 2020-21	3,64,368	9200	800	2 Weeks

9	T-19/EEK/21-22	Santhakkadu devaswom- Thrikkariyoor group - Certain repairs and maintenace to the temple structures(Re-tender)	256540	6500	600	1 Month
10	T-20/EEK/21-22	Sabarimala M&M festival in1197ME- Erumely devaswom- Mundakkayam group -Putting up pandal additional arrangements for police, fire force vehicle shed, WPC and revenue control room reg:-	221192	5600	500	2.5 Months
11	T-21/EEK/21-22	Erumely devaswom-Mundakkayam group- Urgent works providing temporary shed for fire force personals at Erumely, screening for ide of sewage treatment plant at Erumely panchayath office in connection with 1197ME	154745	3900	500	2.5 Months
12	T-22/EEK/21-22	Erumely devaswom-Mundakkayam group- Providing temporary shed at Erumely and petta at various sections in 1197ME	214439	5400	500	2.5 Months
13	T-23/EEK/21-12	Erumely Devaswom-Mundakkayam group- M&M festival in 1197ME- Replacing the damaged closet and necessary repair to the toilet block(2 block) and pilgrim shelter-reg:-	194958	4900	500	2 weeks
14	T-24/EEK/21-22	DBHS Erumely-Mundakkayam group- Providing lean to roof at the porch, drainage to the concrete road and toilet doors reg:-	153225	3900	500	1 Months
15	T-25/EEK/21-22	Peerumedu devaswom-Mundakkayam group- Providing biotoilet on rent basis in connection with M&M festival in 1197ME	149370	3800	500	65 days
16	T-26/EEK/21-22	Vandiperiyar devaswom- Mundakkayam group- Providing biotoilet on rent basis in connection with M&M festival in 1197ME	199160	5000	500	65 days
17	T-27/EEK/21-22	Erumely devaswom-Mundakkayam group- Labours engaged for operating various pumps for operating bathrooms, kuratty pump house, shifting pumps	160346	4100	500	65 days

18	T-28/EEK/21-22	Erumely devaswom-mundakkayam group- Engaging coolie the toilets and bathrooms attached to various rooms of Erumely devaswom in connection with Mandalam & Makaravilakku festival in 1197ME	114962	2900	500	65 days
19	T-29/EEK/21-22	Sabarimala M&M festival in 1197ME- Erumely devaswom- Mundakkayam group-Cleaning the septic tank at various places	227177	5700	500	65 days
20	T-30/EEK/21-22	Thathappally devaswom- Paravur group - Urgent repairs works to damaged sreekovil roof, compound wall and office building due to cyclone on 13-07-2021.	139424	3500	500	1 Month
21	T-31/EEK/21-22	Karikkode devaswom-Thrakkariyoor group- Constructing GI sheeted roofed first floor over the existing office building	375037	9400	800	3 Months
Tender Nos		T- 11/EEK/21-22 to T-31/EEK/21-22				
Sale of Tender		29-10-2021 till 1.00 PM				
Last date of receipt of tender		29-10-2021 till 3:00 PM				
Date and time of opening of tender		29-10-2021 at 3:30 PM				

TERMS AND CONDITONS

1)The EMD should be in the form of deposit receipt from any of the Nationalized/Scheduled bank pledged in favour of the Executive Engineer, Kottayam Division. 2) If the last date of Tender falls on a holiday, the Tender will be received and opened in the next working day at the same time prescribed. 3) All other conditions of invitation of Tender in the TDB will be applicable to this Tender also. 4) More information is available from the office of the undersigned or from concerned section officer on all working days during working hours.

Kottayam
20-10-2021

Sd/-

EXECUTIVE ENGINEER
Travancore Devaswom Board
Kottayam