

TRAVANCORE DEVASWOM BOARD

WORKS DEPARTMENT NOTICE INVITING TENDERS

TDB/05/EEK/2021-2022

The **Executive Engineer, Kottayam** on behalf of Travancore devaswom Board invites sealed competitive tenders for the following works from registered contractors in Travancore Devaswom Board, authorized suppliers and dealers.

Sl No	Tender No	Name of Work and PAC	PAC Rs	EMD Rs.	Cost of Tender schedule (12 % GST Extra)	Period of completion
1	T-39/EEK/21-22	Karikkodu devaswom in Thrikkariyoor group - Construction of RCC drain in the East side of temple near pond	411,933	10300	900	1 . 1/2months
2	T-40/EEK/21-22	Karikkodu devaswom in Thrikkariyoor group- Re-construction of damaged retaining wall of temple due to heavy rain and flood in the 3rd week of October 2021.	411,740	10300	900	1.1/2 months
3	T-41/EEK/21-22	Oorukari devaswom- Changanacherry group - Urgent repairs and maintenace to the damages occured to Nalabalam due to fallen down tree branch	358,468	9000	800	1 Month
4	T-42/EEK/21-22	Ettumanoor Devaswom- Ettumanoor group - Constructing R.C.C platform for installation of PVC water tank for the use of Sreekailas auditorium	181,104	4600	500	1 month
5	T-43/EEK/21-22	Ettumanoor Devaswom- Ettumanoor group - Putting up pandal and temporary barricade in connection with festival in 1197ME	152,071	3900	500	15 days
6	T-44/EEK/21-22	Ettumanoor Devaswom- Ettumanoor group - Maintenace to the resthouse and kalyanamandapom in connection with festival in 1197ME	305,398	7700	700	15 days
7	T-45/EEK/21-22	Ettumanoor Devaswom- Ettumanoor group - Painting to the ornamental gopuram in connection with festival in 1197ME	291,600	7300	600	15 days
8	T-46/EEK/21-22	Ettumanoor Devaswom- Ettumanoor group - painting to the temple structure in connection with festival in 1197ME	421,448	10600	900	15 days
9	T-47/EEK/21-22	Ettumanoor Devaswom- Ettumanoor group - Cleaning brass covered vilakkazhy in connection with festival in 1197ME	377,929	9500	800	15 days
10	T-48/EEK/21-22	Ettumanoor Devaswom- Ettumanoor group - Improvements to the Arattukadavu in connection with festival in 1197ME	69,088	1800	500	7 days
11	T-49/EEK/21-22	Ettumanoor Devaswom- Ettumanoor group - Repairs and maintenance to the Kalyanamandapom in connection with festival in 1197ME	178,062	4500	500	10 days

12	T-50/EEK/21-22	Repairs and maintenance to the Assistant Commissioner office Mundakkayam	535,643	13400	1100	2 months
13	T-51/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Providing pandal and barricade for departmental balithara in connection with Sivarathry festival in 1197ME	104,655	2700	500	7 days
14	T-52/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Supplying cloth banners, engaging labours for miscellaneous works in connection with MahaSivarathry festival in 1197ME	19,333	500	500	7 days
15	T-53/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Arrangements for supplying medicated drinking water in connection with Sivarathry festival in 1197ME	68,313	1800	500	10 days
16	T-54/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Providing various pandal, watch tower and barricades in connection with Sivarathry festival in 1197ME	595,857	14900	1200	15 days
17	T-55/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Removing heaps of ashies from Asthinimanjanakkadavu and cleaning the bathing ghat in connection with Sivarathry festival in 1197ME	162,871	4100	500	10 days
18	T-56/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Cleaning the septic tank attached to comfort station and cleaning the manalpuram in connection with Sivarathry festival in 1197ME	293,846	7400	600	15 days
19	T-57/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Providing drinking water arrangements, waste bins in connection with Sivarathry festival in 1197ME	249,018	6300	500	10 days
20	T-58/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Screening with bamboo mat outside chuttambalam and balikkalppura in connection with Sivarathry festival in 1197ME	46,974	1200	500	10 days
21	T-59/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Providing biotoilet in connection with Sivarathry festival in 1197ME	81,000	2100	500	7 days
22	T-60/EEK/21-22	Aluva Mahadevar devaswom- paravur group - Providing sand bags to the south and east portion of the river in connection with Sivarathry festival in 1197ME	375,532	9400	800	10 days
23	T-61/EEK/21-22	Vaikom devaswom- Vaikom group- Constructing toilet block in south east of temple compound for devaswom employees	250678	6300	600	2 months

Tender Nos	T- 39/EEK/21-22 to T-61/EEK/21-22
Sale of Tender Documents	16/02/2022 till 1.00 PM
Last date of receipt of tender	16/02/2022 till 3:00 PM
Date and time of opening of tender	16/02/2022 at 3:30 PM

TERMS AND CONDITONS

1)The EMD should be in the form of deposit receipt from any of the Nationalized/Scheduled bank pledged in favour of the Executive Engineer, Kottayam Division. 2) If the last date of Tender falls on a holiday, the Tender will be received and opened in the next working day at the same time prescribed. 3) All other conditions of invitation of Tender in the TDB will be applicable to this Tender also. 4) More information is available from the office of the undersigned or from concerned section officer on all working days during working hours.

Kottayam

5/2/2022

Sd/-

EXECUTIVE ENGINEER

Travancore Devaswom Board
Kottayam