

TRAVANCORE DEVASWOM BOARD

WORKS DEPARTMENT

NOTICE INVITING TENDERS * MODIFIED

TDB/05/EEK/2021-2022

The **Executive Engineer, Kottayam** on behalf of Travancore devaswom Board invites sealed competitive tenders for the following works from registered contractors in Travancore Devaswom Board, authorized suppliers and dealers.

| Sl No | Tender No | Name of Work and PAC | PAC Rs | EMD Rs. | Cost of Tender schedule (12 % GST Extra) | Period of completion |
|-------|----------------|--|---------|---------|--|----------------------|
| 1 | T-39/EEK/21-22 | Karikkodu devaswom in Thrikkariyoor group - Construction of RCC drain in the East side of temple near pond | 411,933 | 10300 | 900 | 1 .1/2 months |
| 2 | T-40/EEK/21-22 | Karikkodu devaswom in Thrikkariyoor group- Re-construction of damaged retaining wall of temple due to heavy rain and flood in the 3rd week of October 2021. | 411,740 | 10300 | 900 | 1.1/2 months |
| 3 | T-41/EEK/21-22 | Oorukari devaswom- Changanacherry group - Urgent repairs and maintenace to the damages occured to Nalabalam due to fallen down tree branch | 358,468 | 9000 | 800 | 1 Month |
| 4 | T-42/EEK/21-22 | Ettumanoor Devaswom- Ettumanoor group - Constructing R.C.C platform for installation of PVC water tank for the use of Sreekailas auditorium | 181,104 | 4600 | 500 | 1 month |
| 5 | T-43/EEK/21-22 | Ettumanoor Devaswom- Ettumanoor group - Putting up pandal and temporary barricade in connection with festival in 1197ME | 152,071 | 3900 | 500 | 15 days |
| 6 | T-44/EEK/21-22 | Ettumanoor Devaswom- Ettumanoor group - Maintenace to the devaswom resthouse in connection with festival in 1197ME | 157,432 | 4000 | 500 | 15 days |
| 7 | T-45/EEK/21-22 | Ettumanoor Devaswom- Ettumanoor group - Painting to the ornamental gopuram in connection with festival in 1197ME | 291,600 | 7300 | 600 | 15 days |
| 8 | T-46/EEK/21-22 | Ettumanoor Devaswom- Ettumanoor group - painting to the temple structure in connection with festival in 1197ME | 421,448 | 10600 | 900 | 15 days |
| 9 | T-47/EEK/21-22 | Ettumanoor Devaswom- Ettumanoor group - Cleaning brass covered vilakkazhy in connection with festival in 1197ME | 377,929 | 9500 | 800 | 15 days |
| 10 | T-48/EEK/21-22 | Ettumanoor Devaswom- Ettumanoor group - Improvements to the Arattukadavu in connection with festival in 1197ME | 69,088 | 1800 | 500 | 7 days |
| 11 | T-49/EEK/21-22 | Ettumanoor Devaswom- Ettumanoor group - Repairs and maintenance to the Kalyanamandapom in connection with festival in 1197ME | 282,189 | 7100 | 600 | 10 days |
| 12 | T-50/EEK/21-22 | Repairs and maintenance to the Assistant Commissioner office Mundakkayam | 535,643 | 13400 | 1100 | 2 months |
| 13 | T-51/EEK/21-22 | Aluva Mahadevar devaswom- paravur group - Providing pandal and barricade for departmental balithara in connection with Sivarathy festival in 1197ME | 104,655 | 2700 | 500 | 7 days |
| 14 | T-52/EEK/21-22 | Aluva Mahadevar devaswom- paravur group - Supplying cloth banners, engaging labours for miscellaneous works in connection with MahaSivarathy festival in 1197ME | 19,333 | 500 | 500 | 7 days |

| | | | | | | |
|---|----------------|--|---------|-----------------------|------|----------|
| 15 | T-53/EEK/21-22 | Aluva Mahadevar devaswom- paravur group -Arrangements for supplying medicated drinking water in connection with Sivarathry festival in 1197ME | 68,313 | 1800 | 500 | 10 days |
| 16 | T-54/EEK/21-22 | Aluva Mahadevar devaswom- paravur group -Providing various pandal, watch tower and barricades in connection with Sivarathry festival in 1197ME | 595,857 | 14900 | 1200 | 15 days |
| 17 | T-55/EEK/21-22 | Aluva Mahadevar devaswom- paravur group -Removing heaps of ashies from Asthinimanjanakkadavu and cleaning the bathing ghat in connection with Sivarathry festival in 1197ME | 162,871 | 4100 | 500 | 10 days |
| 18 | T-56/EEK/21-22 | Aluva Mahadevar devaswom- paravur group -Cleaning the septic tank attached to comfort station and cleaning the manalpuram in connection with Sivarathry festival in 1197ME | 293,846 | 7400 | 600 | 15 days |
| 19 | T-57/EEK/21-22 | Aluva Mahadevar devaswom- paravur group -Providing drinking water arrangements, waste bins in connection with Sivarathry festival in 1197ME | 249,018 | 6300 | 500 | 10 days |
| 20 | T-58/EEK/21-22 | Aluva Mahadevar devaswom- paravur group -Screening with bamboo mat outside chuttambalam and balikkalppura in connection with Sivarathry festival in 1197ME | 46,974 | 1200 | 500 | 10 days |
| 21 | T-59/EEK/21-22 | Aluva Mahadevar devaswom- paravur group -Providing biotoilet in connection with Sivarathry festival in 1197ME | - | 2.5% of quoted amount | 500 | 7 days |
| 22 | T-60/EEK/21-22 | Aluva Mahadevar devaswom- paravur group -Providing sand bags to the south and east portion of the river in connection with Sivarathry festival in 1197ME | 375,532 | 9400 | 800 | 10 days |
| 23 | T-61/EEK/21-22 | Vaikom devaswom- Vaikom group-Constructing toilet block in south east of temple compound for devaswom employees | 250678 | 6300 | 600 | 2 months |
| Tender Nos | | T- 39/EEK/21-22 to T-61/EEK/21-22 | | | | |
| Sale of Tender Documents | | 16/02/2022 till 1.00 PM | | | | |
| Last date of receipt of tender | | 16/02/2022 till 3:00 PM | | | | |
| Date and time of opening of tender | | 16/02/2022 at 3:30 PM | | | | |

TERMS AND CONDITONS

1)The EMD should be in the form of deposit receipt from any of the Nationalized/Scheduled bank pledged in favour of the Executive Engineer, Kottayam Division. 2) If the last date of Tender falls on a holiday, the Tender will be received and opened in the next working day at the same time prescribed. 3) All other conditions of invitation of Tender in the TDB will be applicable to this Tender also. 4) More information is available from the office of the undersigned or from concerned section officer on all working days during working hours.

Kottayam

8/2/2022

Sd/-

EXECUTIVE ENGINEER

Travancore Devaswom Board
Kottayam