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DISCLAIMER 

 

TDB has prepared this document to provide the background / information for providing 

Consultancy services for establishing a factory unit for making containers for Aravana 

Prasadam. Also information is provided on the terms and conditions set out in this 

document and any other terms and conditions subject to which such information is 

provided in RFP.  

 

This document is not an agreement, is not an offer or invitation to any other party. The 

purpose of this document is to provide interested parties with information to assist the 

formulation of their bid. The information is not intended to be exhaustive. Bidders are 

required to make their own inquiries and respondents will be required to confirm in writing 

that they have done so and they do not rely solely on the information in this document.  

 

The information is provided on the basis that it is non – binding on TDB, any of its authorities 

or agencies or any of their respective officers, employees, agents or advisors.  

 

TDB reserves the right not to proceed with the project or to change the configuration of the 

project, to alter the timetable reflected in this document or to change the process or 

procedure to be applied.   

 

While TDB have taken due care in the preparation of information contained herein and 

believe it to be accurate, neither TDB nor any of its authorities or agencies nor any of their 

respective officers, employees, agents or advisors gives any warranty or make any 

representations, express or implied as to the completeness or accuracy of the information 

contained in this document or any information which may be provided in association with 

it.  
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No reimbursement of cost of any type will be paid to persons or entities submitting their 

RFP.  

 

DEFINITIONS  

 

i) “Application” shall mean the response submitted by eligible Consultants/ Firms.   

 

ii) “RFP” shall mean the Request for Proposal, submitted by the Applicant in response to this 

document.  

 

iii) “Applicant(s) shall mean all eligible Consultants/Firms pursuant to and in accordance with 

the terms and conditions of the Expression of Interest (EOI).   

 

iv) “Client” shall mean Travancore Devaswom Board and /or its designated officers.  

 

v) “TDB” shall mean an Autonomous Body constituted under the Travancore Cochin Hindu 

religious Institutions Act XV of 1950with Registered Office at Nanthancode, 

Thiruvananthapuram -695003 represented by its Secretary which expression unless it be 

repugnant to the context or meaning thereof, deemed to mean and include its successors 

and assignees.  

 

vi) “Consultant” shall have the same meaning as Successful applicant and with whom the 

Contract Agreement has been signed.  

 

vii) “LOA” Letter of Award shall mean the letter issued by TDB to the Successful applicant 

inviting him to sign the Contract Agreement  

 

viii) “Contract Agreement” shall mean the agreement to be signed between the Consultant 

and TDB for providing consultancy for the execution of the Project.  

 

ix) “Security Deposit” shall mean the amount to be collected by deductions from the due 

payments of the Consultant and held with TDB.  

 

x) “Project” shall mean establishing factory for producing aravana prasadam containers.  

 

xi) “Site” shall mean the place where the location of the proposed factory. 

REQUEST FOR PROPOSAL (RFP) 

 

ProvidingConsultancy  Services for Setting up / Establishing Aravana Prasadam 

Container manufacturing facility 

 

SECTION I 

 

1.1BRIEF DESCRIPTION OF THE PROJECT  
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The Travancore Devaswom Board (TDB) intends to establish a factory which produces 

containers for packing Aravana Prasadam mainly for Sabarimala and for the temples under 

its management. The production capacity of the factory should be 300 to 500 lakhs containers 

per year having a volume of 250 ML and having the capacity to alter the volume as per the 

requirement. The material to be used for manufacturing containers may be 

paper/MS/aluminium/ any other material suited for the same, which should be food grade, 

economical and should get minimum shelf life of 3 Months for Aravana Prasadam. 

 

TDB wishes to appoint Consultant for this project. The consultant may be an individual or firm 

or company, having experience in executing similar projects including setting up a factory of 

similar nature upto its testing and commissioning. The nature of services to be provided by 

the Consultant will include, but will not be limited to, design of the factory machineries, 

complete electrical circuit design and preparation of drawings including mechanical, 

electrical, electronics and civil designs,  visiting site, carry out site survey, soil investigation 

and preparation of surveyed site plan, preparing Architectural Design and Details, Lay out 

plan, Structural Design, planning of all services, preparation of BOQ and provide supervision 

and coordination with local authorities at the Execution stage with due emphasis on quality 

of design. The scope of services would also include getting all requisite approvals and NOCs 

at all stages from the State/Central Government, local bodies, Ministry of Environment and 

Forests, Civil Aviation Fire etc as the case maybe.  

The Consultant will be required to provide sufficient technically qualified and experienced 

staff for providing the required level of service.   

 

The estimated cost of the project shall be as per requirements of the project. However, the 

period of completion shall be as follows.  

a. Planning of Project: - 2 Months.  

b. Construction Period: - 12 Months, as approved by TDB 

 

1.1 Consultancy  Fee:  

The consultants shall be paid the fixed fees as percentage of the estimated cost or the actual 

construction cost of the work whichever is lower. The fee. shall be inclusive of service tax and 

all other taxes as applicable. The consultant shall give their break up to the proposed fee, as 

above, in form C.  

 

1.2 Submission of RFP: 

The authorized signatory of the applicant shall sign each page of the RFP Document.    

 

1.3 Responsiveness of RFP: The RFP shall be declared non- responsive if the RFP submitted is 

conditional.  

 

1.4 The Consultant shall be required to execute a Contract Agreement immediately on 

issue of Letter of Award by TDB.  

 

 

 



  

5 
 

 

SECTION II 

 

INSTRUCTION FOR APPLICANT 

 

1.SCOPE OF WORK 

 

a. The consultant shall provide comprehensive consultancy services to achieve the goal of 

setting up a container manufacturing facility, from concept to commissioning of the project, 

including preparation of detailed drawings depicting interior layouts and schematics with all 

specifications viz. Architectural, Electrical , Fire Fighting, HVAC etc. design of the factory 

machineries, complete electrical circuit design and preparation of drawings including 

mechanical, electrical, electronics and civil designs,  visiting site, carry out site survey, soil 

investigation and preparation of surveyed site plan, preparing Architectural Design and 

Details, Lay out plan, Structural Design, planning of all services, preparation of BOQ and 

provide supervision and coordination with local authorities at the Execution stage with due 

emphasis on quality of designfor various areas required to undertake the construction of the 

project out of the following field / services any /all of which may be required for the project:. 

i. Concept plan in consultation with Client and preparation of Detailed Project Report. 

ii. Preparation of design and methodology of manufacturing the containers including its 

specifications for getting maximum shelf life for the prasadam including the ease of handling 

during conveyance. 

iii. Proposing the machineries in the factory having high durability, efficiency and productivity. 

iv. Preparation of drawings including mechanical, electrical, electronics and civil designsVisiting 

the site, discussing details with the TDB/ Contractor/Client and to carry out site survey, soil 

investigation for the structures, as specified in IS:1892-1979 and its latest version and 

preparation of surveyed site plan of the plot.  

v. Architectural Planning and Design of factory building. 

vi. Structural Design  

v. Electrical Systems including power distribution and complete internal and external lighting, 

fire detection and alarm systems, closed circuit televisionand other electrical/electrical 

control and display systems including metering facilities, generators, UPS stabilized power 

conditioners, Sanitary, Water supply and sewage, plumbing and firefighting system including 

fire protection.  

vi. Signageand landscaping.  

vii. Any other or all services not specifically mentioned herein but required for the proper and 

successful completion of the project in accordance with international standards or Bureau of 

Indian Standards (BIS) including National Building Codeetc.  

b. Consultant shall prepare preliminary designs, cost estimates, tender drawings, detailed cost 

estimates, NIT documents, drawings depicting interiors layouts and schematics with all 
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specifications viz. Mechanical, Electrical, Electronics, Instrumentation and Civil for various 

areas required to undertake the execution of the project.  

c. Consultant shall prepare drawings including all necessary architectural and engineering 

details to suitable scale etc. and all such other details of works as are required for execution 

of the project and modify the same if so decided by any authorised officer of client. Thereafter 

Consultant shall be responsible for ensuring construction generally as per the approved 

drawings and make minor modifications / improvements in design, if required, as per the 

actual requirements at site.  

d. Consultant shall ensure that all drawings / designs are prepared in accordance with the 

relevant bye laws of local authority, Indian Electricity rules and Indian Standard specification 

as amended upto the date or as per sound engineering practice and shall be responsible to 

ensure the structural stability and efficiency / adequacy of various other services and utilities 

as per design.  

e. Consultant shall get the designs, plans and architectural / engineering details of the project 

approved by the local authorities, shall make all additions, alterations as may be required in 

the designs, calculations, by these to be paid to the local authorities shall be debited from the 

project fund available with project consultant.  Necessary assistance will be provided by 

TDB/client  

 

2. Services to be provided: 

a) The Consultant shall undertake Preparations of detailed estimates of Mechanical, Electrical, 

Electronics, Instrucmentation and Civil containing detailed specification and quantities of 

various items on the basis of specifications and schedule of rates maintained by CPWD.  

b) The Consultant shall ensure that the proposals are sound and the estimates are accurately 

calculated based on adequate data. The Consultant shall be responsible for technical 

soundness of the estimate as well as the quantity of items of the BOQ.  

c) The Consultant shall assist TDB in preparation of tender documents by following the Volume 

I (Instruction to Bidders), Volume II (General Conditions of Contract) finalised by the client. 

The remaining tender documents shall be prepared by the Consultant by following provisions 

of CPWD Works Manual, CPWD schedule of rates, CPWD Specifications and upto date 

Contract & Manual circulars issued by CPWD. Any deviation from the above to be got 

approved from client.  

d) The Consultant shall assist the TDB / Client in processing of call, receipt, scrutiny, processing 

and evaluation of bids as per procedure laid down in the CPWD Works Manual. The 

Consultant shall assist TDB / Client in collection of prevalent market rates so that TDB / Client 

can prepare proper justification based on prevalent market rates and coefficients as per 

CPWD Analysis of rates.   

e) The Consultant shall undertake Preparation of detailed design and Structural Drawings for 

Civil Constructions works including all services.  

f) The Consultant shall undertake any other additional responsibility that may be entrusted with 

respect to the project.  

g) All the documents prepared by the Consultant shall be the property of Client/TDB.  
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h) The Consultant shall be required to obtain required completion certificates/ NOC from local 

authorities to commission the factory.  

 

3. VALIDITY OF THE RFP.   

The validity of the EOI & RFP shall be for a period of 180 days from last date of submission.   

 

4. AWARD OF CONTRACT- Criteria  

Subject to the requirements, TDB will award, the Contract to the Applicant/ Consultant, 

whose bid is found responsive, complete and in accordance with the RFP documents.   

 

5. TDB'S RIGHT TO ACCEPT ANY OR ALL OFFERS:  

TDB reserves the right to accept or reject any offer, and to annul the process and reject all 

offers, at any time prior to award of Contract without thereby incurring any liability to the 

affected applicants. TDB has no obligation to inform the affected applicant(s) of the reasons 

for rejection of RFP.   

 

6. NOTIFICATION OF AWARD:  

a) Prior to the expiry of period of validity/extended validity of the offer as  prescribed in this bid 

document and as subsequently extended by the bidder, TDB will notify the successful 

applicant by Tele-fax or e-mail and confirm in writing by registered post /speed post / courier, 

that his offer has been accepted.   

 

b) The Letter of Award shall constitute a part of the contract.  

 

7. PERFORMANCE SECURITY:  

The successful applicant shall furnish to TDB a security in the form of a Bank Guarantee @ of 

5% of the contract amount from a Scheduled Commercial bank based in India in the Format 

given in Form-B, provided in Section II. The Performance Security shall be furnished within 

the time limit specified.  

 

Failure of the successful applicant to submit the required Performance Security by due date, 

shall constitute sufficient grounds for the annulment of the award of Contract.   

 

8. SIGNING OF AGREEMENT:  

TDB shall prepare the Agreement in the Performa (Form D) included in this Document, duly 

incorporating all the terms& conditions of agreement between TDB and successful applicant.  

Successful applicant will be required to execute the Contract agreement within 7 days from 

the date of issue of the Letter of Award. The performance guarantee should be submitted 

immediately after issue of letter of award but not later than 7 days of issue of letter of award.  

One copy of the Agreement duly signed by TDB and the Consultant through their authorized 

signatories will be supplied by TDB to the Consultant.    
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      FORM A  

FORM OF RFP 

Note:  

  i.  The Appendix forms part of the RFP  

                           ii. Applicant(s) are required to fill up all the blank spaces in this form of Tender and Appendix.  

    

  To   

The Executive Engineer 

Electrical Division 

Travancore Devaswom Board 

Chengannur 

Having examined the Terms of Reference and the terms of the  

Consultancy Services Contract attached thereto and the RFP for “Providing   

Consultancy  Services for Setting up / Establishing Aravana Prasadam Container 

manufacturing facility“. I / We the undersigned offer to provide comprehensive 

Consultancy Services in conformity with the Terms of Reference and the terms & conditions 

of the Architectural Consultancy Contract attached thereto.   

1. I / We undertake, if our Offer is accepted, I / We shall commence the work 

immediately on receipt of Letter of Award and to complete the whole of the Work comprised 

in the Contract within the Time Schedules mentioned therein from the date of issue of the 

Letter of Award.  

2. If my / our Offer is accepted, I / we will furnish a Bank Guarantee for Performance as 

security for the due performance of the Contract @ of 5% of the contract amount as detailed 

in Form-D.  

3. I / We agree to abide by this Offer for a minimum period of 180 days from the last 

date fixed for receiving the same and it shall remain binding upon us and offer may be 

accepted at any time before the expiry this period or any extended period mutually agreed 

to.  

4. I / We declare and confirm that no agent, middleman or any intermediary has been, 

or will be engaged to provide any services, related to the award of this Contract. I / We further 

confirm and declare that no agency commission or any payment, which may be construed as 

an agency, commission has been, or will be, paid and that the offer price does not include any 

such amount. I / We acknowledge the right of TDB that if it finds our declaration to the 

contrary, it can declare our Offer to be non-compliant and if the Contract has been awarded 

to us then declare the same as null and void.  

5. If my / our Offer is accepted I / we understand that I /we, am / are to be held solely 

responsible for the due performance of the Contract.  

  Dated this…………day of…………2023 

  

               Signature …………………………………   
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  Name………………..……………… in the capacity of …………………………..   duly authorized to sign 

documents for and on behalf of…………..…………………  

  Address ……………………………………………………………………..………..   

   Witness ………………………………   

                Signature …………………………….   

  Name ……………………………………………..  

  Address ………………………………………………………………………………  

  Occupation …………………………………………………………………………… 
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  FORM- B  

  PAGE 1 OF 2 FORM OF PERFORMANCE SECURITY (GUARANTEE) BY BANK 

1. This deed of Guarantee made this day of_________ between Bank 

of________________(hereinafter called the “Bank”) of the one part, and 

Travancore Devaswom Board (hereinafter called “TDB”) of the other part.  

2. Whereas  TDB  has  awarded  the  work  of  

“___________________________________________________) called the 

contract)   

to ______________ (hereinafter called the Consultant). (Name of the Consultant)                                      

3. AND WHEREAS the Consultant is bound by the said Contract to submit to TDB 

a Performance Security for a total amount of. (5% of the contract amount).  

4. Now we the Undersigned________________________________________ 

_________(Name of the Bank) being fully authorized to sign and to incur 

obligations for and on behalf of and in the name  

of_______________________________(Full name of Bank), hereby declare 

that the said Bank will guarantee TDB the full amount of  5% of the contract 

amount) as stated above.  

1.After the Consultant has signed the aforementioned Contract with TDB, the Bank 

is obliged to pay TDB, any amount up to and inclusive of the aforementioned 

full amount upon written order from TDB to indemnify TDB for any liability of 

damage resulting from any defects or shortcomings of the Consultant or the 

debts he may have incurred to any parties involved in the Works under the 

Contract mentioned above, whether these defects or shortcomings or debts 

are actual or estimated or expected. The Bank will deliver the money required 

by TDB immediately on demand without delay without reference to the 

Consultant and without the necessity of a previous notice or of judicial or 

administrative procedures and without it being necessary to prove to the Bank 

the liability or damages resulting from any defects or shortcomings or debts of 

the Consultant. The Bank shall pay to TDB any money so demanded 

notwithstanding any dispute/disputes raised by the Consultant in any suit or 

proceedings pending before any Court, Tribunal or Arbitrator/s relating 

thereto and the liability under this guarantee shall be absolute and 

unequivocal.  

6. This Guarantee is valid till ………………….. (The initial period for which this 

Guarantee will be valid must be for at least 30 months. ) 

7. At any time during the period in which this Guarantee is still valid, if TDB agrees 

to grant a time extension to the Consultant or if the Consultant fails to 

complete the Works within the time of completion as stated in the Contract, 

or fails to discharge himself of the liability or damages or debts as stated under 

Para 5, above, it is understood that the Bank will extend this Guarantee under 

the same conditions for the required time on demand by TDB and at the cost 

of the Consultant.  

8. The Guarantee hereinbefore contained shall not be affected by any change in 

the Constitution of the Bank or of the Contractor.  
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9. The neglect or forbearance of TDB in enforcement of payment of any moneys, 

the payment whereof is intended to be hereby secured or the giving of time 

by TDB for the payment hereof shall in no way relieve the bank of their liability 

under this deed.  

10. The expressions “TDB”, “the Bank” and “the Consultant” hereinbefore used 

shall include their respective successors and assigns.  

In witness whereof I/We of the Bank have signed and sealed this guarantee on the 

---------- day of ---------- (Month 2023 being herewith duly authorized.  

 

 

 

 

 

 For and on behalf of  

The………………………….Bank.  

Signature of Authorized Bank official  

Name…………………………………………….:………………………….. 

Designation……………………………………...:...…………………………  

Stamp/Seal of the Bank: 

……….. Signed, sealed and 

delivered  for and on 

behalf of the Bank by the 

above   

Named___________in The presence of:  

 

  

 

 

 

Witness 1.     

      

 

 

Witness 2.  

Signature ………………………        Signature 

……………………….   

Name …………………………..        Name ……………………………  

Address ………………………..        Address 

…………………………  
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FORM D  

 

CONTRACT AGREEMENT 

 

This agreement made on this __________________________ day  of  ________ Two  

Thousand twenty three  between Executive Engineer, Electrical Division, Travancore 

Devaswom Board, Chengannur  (hereinafter referred to as TDB) which expression 

unless excluded  by or  repugnant to the context shall include  their  successors and 

assignees of the part and 

M/s._________________________________________________ having their 

Registered Office at ________________________________________ (Hereinafter 

referred to as Consultant) which expression unless excluded by or repugnant to the 

context, shall include their successors and assignees of the other part.  

 

Whereas the TDB is desirous of undertaking “__________________ 

_____________________________________________________” in accordance 

with the general requirements and conditions hereinafter appearing and whereas 

the Consultant has agreed to perform the same.  

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

TERMS AND CONDITIONS OF AGREEMENT 

 

1.DEFINITIONS: 

 

For the purpose of this agreement, the following words and expressions shall 

have the meaning hereby assigned to them except where the context 

otherwise requires:-  

 

i) "Approved" means approved by TDB’s representative in writing including 

subsequent confirmation of previous approval.  

 

ii) "TDB" means the Travancore Devaswom Board, which expression shall 

unless excluded by or repugnant to the context include employer’s 

representative.  

 

iii) "Consultant" means ________  (Successful applicant)  

 

2.SCOPE OF WORK:- 

2.1The scope of work relates to providing Consultancy  Services for Setting up / 

Establishing Aravana Prasadam Container manufacturing facility (From 

Concept to Commissioning)  

1. The consultant shall provide comprehensive Mechanical/Electrical/Civil 

and Instrucmentation services, from beginning till the end of the 
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project, including preparation of detailed drawings depicting interior 

layouts and schematics with all specifications viz. Architectural, 

Electrical , Fire Fighting, HVAC etc. design of the factory machineries, 

complete electrical circuit design and preparation of drawings including 

mechanical, electrical, electronics and civil designs,  visiting site, carry 

out site survey, soil investigation and preparation of surveyed site plan, 

preparing Architectural Design and Details, Lay out plan, Structural 

Design, planning of all services, preparation of BOQ and provide 

supervision and coordination with local authorities at the Execution 

stage with due emphasis on quality of design for various areas required 

to undertake the construction of the project out of the following field / 

services any /all of which may be required for the project:. 

a. Concept plan in consultation with Client and preparation of Detailed 

Project Report. 

b. Preparation of design and methodology of manufacturing the 

containers including its specifications for getting maximum shelf life 

for the prasadam including the ease of handling during conveyance. 

c. Proposing the machineries in the factory having high durability, 

efficiency and productivity. 

d. Preparation of drawings including mechanical, electrical, electronics 

and civil designsVisiting the site, discussing details with the TDB/ 

Contractor/Client and to carry out site survey, soil investigation for 

the structures, as specified in IS:1892-1979 and its latest version and 

preparation of surveyed site plan of the plot.  

e. Architectural Planning and Design of factory building. 

f. Structural Design  

viii. Electrical Systems including power distribution and complete 

internal and external lighting, fire detection and alarm systems, 

closed circuit televisionand other electrical/electrical control and 

display systems including metering facilities, generators, UPS 

stabilized power conditioners, Sanitary, Water supply and sewage, 

plumbing and firefighting system including fire protection.  

ix. Signageand landscaping.  

x. Any other or all services not specifically mentioned herein but 

required for the proper and successful completion of the project in 

accordance with international standards or Bureau of Indian 

Standards (BIS) including National Building Codeetc.  

2. Consultant shall prepare preliminary designs, cost estimates, tender 

drawings, detailed cost estimates, NIT documents, drawings depicting 

interiors layouts and schematics with all specifications viz. Mechanical, 

Electrical, Electronics, Instrumentation and Civil for various areas 

required to undertake the execution of the project.  
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3. Consultant shall prepare drawings including all necessary architectural 

and engineering details to suitable scale etc. and all such other details 

of works as are required for execution of the project and modify the 

same if so decided by any authorised officer of client. Thereafter 

Consultant shall be responsible for ensuring construction generally as 

per the approved drawings and make minor modifications / 

improvements in design, if required, as per the actual requirements at 

site.  

4. Consultant shall ensure that all drawings / designs are prepared in 

accordance with the relevant bye laws of local authority, Indian 

Electricity rules and Indian Standard specification as amended upto the 

date or as per sound engineering practice and shall be responsible to 

ensure the structural stability and efficiency / adequacy of various other 

services and utilities as per design.  

Consultant shall get the designs, plans and architectural / engineering details of the 

project approved by the local authorities, shall make all additions, alterations 

as may be required in the designs, calculations, by these to be paid to the local 

authorities shall be debited from the project fund available with project 

consultant.  Necessary assistance will be provided by TDB/client 

2.2 Preliminary stage   

The Consultant shall indicate the name of his sub- consultants for various services 

like mexhanical / machine designs/ structural designs with their details. The Sub-

consultant shall be associated from the preliminary drawing stage to the final stage 

of work. However, he  shall  be  fully responsible  for  the correctness and  accuracy  

of  services  design  prepared by such sub-consultants & shall  indemnify  the  TDB  

for damage or loss caused due to negligence  of sub-consultant (s).   

a. Approvals/ CC /NOCs:-    

b. Obtaining approval of all the competent authorities  and other  statutory  

bodies  like Ministry  of  Environment  and forests, State Pollution Control 

Board, civil aviation, railways and local development  bodies etc. as 

applicable necessary according to the  local  Acts, Laws, Regulations, etc. 

and make any changes desired by  such authorities  at  no  extra cost. The 

original documents of approval shall be submitted to the TDB. ii.Obtaining 

approval of the Architectural drawings from relevant local statutory body 

& obtain Commencement Certificate from local bodies leading to 

commencement of construction of the project.  

iii. Obtaining approval of electrical drawings from Central / State Electrical 

Inspectorate, as applicable.  

 

2.3 Execution/Completion stage The Consultant shall:  

a. The consultant shall supervise the work so that the same is progressing 

and executing as per schedule. 

b. Supply all the approved & duly marked drawings, specifications and 

details in the manner required by TDB for proper execution of the work. 

c. Obtain TDB’s approval for any material deviation in design or 

specifications before any revision of Drawings already approved by them. 
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d. Shall inspect during progress of work & certify correctness of the physical 

execution of work layout at site as per approved drawings/ plans.  

e. Shall attend review meetings held in connection with the work, without 

any additional cost or DA/TA.  

f. Shall obtain commencement certificates at various stages according to 

local bodies' bye laws during execution from the local bodies in such a 

manner that the work’s progress should continue unhindered.   

g. Coordinate the various activities of his sub-consultants.  

h. Shall obtain all the required completion certificates / NOCs from the 

various local authorities and furnish  to the  TDB the completion 

certificate along with  four  sets  of   completion  plans/drawings  and one 

set of reproducible drawings in  A-1 size,  and other connected 

documents. These drawings will be in addition to drawings and details 

mentioned in above clauses.  

i. Provide necessary drawings for electrical works for final approval of 

Electrical Inspectorate and concerned authorities to run the factory.  

 

3.PAYMENT OF REMUNERATION 

3.1Fee payable to Consultant  

TDB shall pay for the scope of work as above, the Consultant Total Fixed 

Consultancy Fee for consultancy, as -------% (-----------percent only) of the 

estimated cost of work as per approved DPR OR the actual construction cost 

of the work, whichever is minimum,for electrical, mechanical, civil & allied 

works HVAC, lifts etc. subject to the Consultant rendering timely and 

satisfactory services. (This fee shall be inclusive of all the direct and indirect 

taxes, Duties / CESS etc. to be paid by the consultant including Service Tax).   

 

The intermediate payments shall however be made on the basis of estimated 

cost of component works. The payments made to the consultants shall be 

subject to deductions as per Indian Tax Laws    

 

 The above  fees shall be deemed to be inclusive of fees payable by the 

Consultant to his any other sub-consultant and associates, needed to 

accomplish the project and nothing extra, whatsoever, shall be  payable.   

 

 The statutory expenses paid to statutory bodies for the Project for obtaining 

approvals shall be reimbursed by the TDB over and above the Consultancy 

Fees. No reimbursement(s) shall be made by the TDB until the Consultant has 

submitted a written claim for the same and has attached sufficient 

documentary evidence  

 

Unless otherwise explicitly stated in the Contract, the payment shall be as per 

accepted schedule of payment mentioned in Agreement. The payment shall 

be subject to deductions as per Indian income tax laws and other relevant 

laws.  
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4. EXTENSION OF TIME:   

4.1 The time allowed for performance of the Works as specified in the 

contract or the extended time in accordance with these conditions 

shall be the essence of the Contract. The performance of the works 

shall commence from such time period as mentioned in contract. 

The consultant shall be provided on demand necessary required 

documents/ information and certificates/undertakings by the TDB. If 

the Consultant commits default in commencing the performance of 

the work as aforesaid, TDB shall without prejudice to any other right 

or remedy available in law, be at liberty to forfeit the performance 

guarantee absolutely.   

 

4.2 Request for rescheduling of Mile stones and extension of time, to be 

eligible for consideration, shall be made by the Consultant in writing 

within fourteen days of the happening of the event causing delay on the 

prescribed form to the authority as indicated in the contract. The 

Consultant may also, if practicable, indicate in such a request the period 

for which extension is desired.  

 

The TDB after satisfying himself about the reasonableness of 

grounds, may grant extension of time as in his opinion be justified 

and communicate the same in writing. The decision of TDB shall be 

final and binding in this regard. Whenever such extension of time is 

granted, it would be without prejudice to the rights of TDB to recover 

the liquidated damages from the consultant. Any extension of time  

granted  as  stated above  shall  neither  entitle  the Consultant to any 

claim for increase in their fees nor  shall it  release  him from any of 

the obligations under  the  said agreement.  

4.3 If the work(s) be delayed by:-  

4.3.1 force majeure, or  

4.3.2 serious loss or damage by fire, or  

4.3.3 civil commotion, local commotion of workmen, 

strike or lockout, affecting    any of the trades 

employed on the work, or  

4.3.4 Any delay in supplying the requisite documents 

and delay due to any cause beyond the control 

of the Consultant, or 

4.3.5 Any other cause which, in the absolute discretion 

of the TDB is beyond the Consultants’ control. 

Then upon the happening of any such event 

causing delay, the Consultant shall immediately 

give notice thereof in writing to the authority as 

indicated in the contract but shall nevertheless 

use constantly his best endeavours to prevent or 

make good the delay and shall do all that may be 



  

17 
 

reasonably required to the satisfaction of the 

TDB to proceed with the works.  

 

4.4 Force Majeure  

i. War, invasion, revolution, riots, sabotage, lockouts, strikes, work 

shut-down imposed by Government Acts or legislature or other 

authorities, stoppage in supply of materials, fuel or electricity, 

breakdowns of machinery, act of God, epidemics, fires, earthquakes, 

floods, explosions, accidents, sea navigation blockades or any other 

acts or events whatsoever which are beyond reasonable control and 

which shall directly or indirectly prevent completion of the project 

within the time specified in the agreement, will be considered Force 

Majeure. The Consultants shall be granted necessary extension of 

time to cover the delay as caused by Force Majeure without any 

financial repercussions. 

ii. Should one or both parties be prevented from fulfillment of the 

contractual obligations by a state of force majeure, the two parties 

shall consult each other and decide regarding the future execution of 

the contract.  

 

5.LIQUIDATED DAMAGES FOR DELAYS 

If the consultant fails to maintain the required progress or to complete the work 

and obtains completion certificate(s) from statutory authorities on or before the 

contract or extended date of completion, he shall, without prejudice to any 

other right or remedy available under the law to the TDB on account of such 

breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the authority specified  (whose decision in writing shall be 

final and binding) may decide on the amount of contract value of the work for 

every completed day/month (as applicable) that the low progress  or that the 

work remains incomplete.  

This will also apply to items or group of items for which a separate period of 

completion has been specified.  

(i) Compensation for delay of work                         @ 1.5 % per month of delay  

      To be computed on per day basis  

 

Provided always that the total amount of compensation for delay to be paid 

under this Condition shall not exceed 10% of the gross consultancy Fee or of the 

corresponding consultancy Fee of the item or group of items of work for which 

a separate period of completion is originally given.  

The amount of compensation may be adjusted or set-off against any sum 

payable to the consultant under this or any other contract with the TDB.   

 

6.PERFORMANCE GUARANTEE 

The Consultant will be required to furnish Bank Guarantee from nationalized / 

scheduled bank by way of Performance Guarantee  in the prescribed Performa 

(Please refer FORM B), for due fulfillment of the Contract and shall submit after 
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award of work and before signing of the Contract/Agreement. The Performance 

Guarantee shall remain valid up to completion of the work plus 180 days and 

the same shall be released after six months from satisfactory completion of the 

project.  

 (i)   The Consultant will be required to furnish Performance Guarantee of 

5% (Five Percent) of the contract value within the period specified in 

RFP.  The same should in the form of fixed deposit receipts from any 

scheduled or nationalised banks pledged in favour of the Executive 

Engineer, Electrical division Chengannur. 

ii) The Performance Guarantee shall be initially valid up to the stipulated 

date of completion plus 180 days beyond that. In case the time for 

completion of work gets extended, the consultant shall get the validity 

of Performance Guarantee extended to cover such extended time for 

completion of work. After recording of the completion certificate for the 

work by the competent authority, the performance guarantee shall be 

returned to the consultant, without any interest.  

iii) The TDB shall not make a claim under the performance guarantee except 

for amounts to which the TDB is entitled under the contract (not 

withstanding and/or without prejudice to any other provisions in the 

contract agreement) in the event of:  

(a) Failure by the consultant to extend the validity of the Performance 

Guarantee as described herein above, in which event the TDB may 

claim the full amount of the Performance Guarantee.   

(b) Failure by the consultant to pay TDB any amount due, either as agreed 

by the consultant or determined under any of the Clauses/Conditions 

of the agreement, within 30 days of the service of notice to this effect 

by TDB.  iv)In the event of the contract being determined or rescinded 

under provision of any of the Clause/Condition of the agreement, the 

performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the TDB.  

 

7.FORFEITURE OF PERFORMANCE GUARANTEE 

In case the consultant fails to complete the work, TDB, without prejudice to 

rights and remedies available under the contract, shall forfeit and encash the 

Performance Guarantee Amount and credit it to TDB.  

In case the bank goes in liquidation or for any reason is unable to make 

payment against the said Bank Guarantee the loss caused thereby shall be 

borne by the consultant. The consultant forthwith, on demand from TDB, 

shall make good the deficit.  

 

8.SECURITY DEPOSIT 

The consultant whose tender(s) may be accepted (hereinafter called the 

Consultant) shall permit the TDB at the time of making any payment to him 

for work done under the contract to deduct a sum at the rate of 10% of the 

gross amount of each running bill. Such deductions will be made and held by 

the TDB by way of Security Deposit unless he/they has/have deposited the 

amount of Security at the rate mentioned above in cash or in the form fixed 
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deposit receipts. In case a fixed deposit receipt of any Bank is furnished by 

the consultant to the TDB as part of the security deposit and the Bank is 

unable to make payment against the said fixed deposit receipt, the loss 

caused thereby shall fall on the consultant and the consultant shall forthwith 

on demand furnish additional security to the TDB to make good the deficit.  

 

All compensations or the other sums of money payable by the consultant 

under the terms of this contract may be deducted from, or paid by the sale 

of a sufficient part of his security deposit or from the interest arising there 

from, or from any sums which may be due to or may become due to the 

consultant by the TDB on any account whatsoever and in the event of his 

Security Deposit being reduced by reason of any such deductions or sale as 

aforesaid, the consultant shall within 10 days make good in cash or fixed 

deposit receipt tendered by the State Bank of India or by Scheduled Banks 

endorsed in favour of the TDB, any sum or sums which may have been 

deducted from, or raised by sale of his security deposit or any part thereof. 

The security deposit shall be collected from the running bills of the 

consultant at the rates mentioned above.  

 

The security deposit as deducted above can be released against bank 

guarantee issued by a scheduled bank, on its accumulations to a minimum 

of Rs. 5 lac subject to the condition that amount of such bank guarantee, 

except last one, shall not be less than Rs. 5 lac. Provided, further, that the 

validity of bank guarantee shall be in conformity with provisions contained 

in this agreement which shall be extended from time to time depending 

upon extension of contract granted.  

 

The Guarantee for security deposit shall remain valid up to completion 

of the work plus 180 days and the same shall be released after six 

months from satisfactory completion of the project.  

 

9.DETERMINATION AND RESCISSION OF AGREEMENT 

9.1The TDB without any prejudice to their right  against the  Consultant in respect 

of any delay by notice in  writing, may absolutely  determine  the contract in 

any of  the  following conditions:-  

i) If the Consultant, being a firm/company shall pass  a resolution  or  the  

court  shall make  any  order  that  the firm/company shall be wound up 

or if a receiver or a  manager on   behalf  of  the  creditor  shall  be  

appointed  or if  circumstances shall arise which entitle the court to  

appoint  a  receiver or a manager or which entitles the court to  make up 

a winding order.  

ii) If the Consultant commits breach of any of the terms of agreement.  

9.2  When the Consultant has made himself liable for action under any of the clauses    

aforesaid, the TDB shall have power:  

a) To rescind the agreement and forfeited the Performance Guarantee 

submitted by the consultant absolutely.    
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b) To engage another Consultant to carry out the balance  work  debiting 

the Consultant the extra amount, if  any,  so spent for getting the balance 

work done. This amount would be in addition to the recovery of 

liquidated damages.  

9.3In any case in which any of the powers conferred upon the TDB under this clause, 

shall have become exercisable and the same are not exercised, the non-

exercise thereof shall not constitute a waiver of any of the conditions hereof 

and such powers shall notwithstanding be exercisable in the event of any future 

case of default by the Consultant and the liability of the Consultant for 

compensation shall remain unaffected.   

 

10.SUB-CONTRACTING & SUB-CONSULTANT 

10.1The Consultant shall not subcontract whole of the work. The Consultant shall 

not subcontract any part of the work without notifying and obtaining prior 

approval from the TDB.   

10.2The Consultant shall indicate the name of sub- consultants for various services 

with their organization details, qualification and experience of the main 

personals and shall obtain prior approval of the TDB before their engagement 

for the consultancy. Such Sub consultant approved by TDB shall be associated 

from the preliminary drawing stage to the final design work. However, the 

consultant shall be fully responsible for the correctness and accuracy of the 

designs prepared by sub-consultants and shall indemnify the TDB for damage 

or loss caused due to any negligence of sub-consultant(s).  The copy of the 

agreement between sub consultant and the consultant shall be submitted to 

the TDB and in case the fees agreed between consultant and sub consultant 

are not paid to the sub-consultant in time as per agreement between them, the 

TDB shall have a right to recover the disputed amount payable to the sub-

consultant from the consultant’s bills and shall keep the disputed amount in 

deposit till such time the dispute is resolved.   

 

11.PROOF CHECKING OF PROPOSALS 

The Consultant shall get the design proof checked through any IIT/NIT/CET 

or any agency nominated by the TDB as and when necessitated. The 

Consultant shall carry out any correction/ modifications as suggested by the 

said agency. The suggestions of the proof checking agency shall be binding 

on the Consultant.  The fee for proof checking shall be deposited by the 

consultant which shall be reimbursed on actual basis on submitting the 

payment receipt. The reimbursement of payment shall be made to the 

consultant on obtaining completion of proof checking of mechanical, 

structural, electrical designs and drawings from the approved institute. 

 

12.PROJECT MONITORING COMMITTEE 

The progress of the assignment shall be reviewed by a Project Monitoring 

Committee constituted by the TDB/Client. The Project Monitoring 

Committee shall be responsible for day to day monitoring of the Project. The 

Project Monitoring Committee shall conduct monthly periodic reviews for 
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the performance of the Consultant and report the same to the TDB. The 

Consultant shall comply with the instructions of the committee and the same 

shall be bound on him.  

The TDB has the right to inspect the accounts and records and get the same 

audited by the auditors appointed by the TDB. The Consultant shall provide 

all assistance to the TDB, the Committee and any authorized representative 

of the TDB in this regard.  

 

13.CONSULTANTS  SITE VISITS DURING PLANNING, EXECUTION/COMPLETION 

STAGE 

The Consultant shall maintain a “Project Team” in his office consisting of 

adequate key personnel during the construction phase and render advice to 

the TDB and the Implementing Agency as and when called upon.   

During planning (pre-construction) the Consultant and his team shall visit the 

site as per requirements at his own cost.   

During execution and post construction, the consultant and his team shall 

visit as and when required depending upon the execution of works, at his 

own cost.  

 

14.QUALITY ASSURANCE 

The Consultant shall ensure quality in his work. The documents and design/ 

drawings prepared by the Consultant shall correspond to the best practices 

w.r.t the required consultancy services.  

 

15.OWNERSHIP OF THE DESIGNS AND DRAWINGS 

All copyright and other proprietary rights in the Works shall vest and stand 

assigned to TDB and TDB shall consequently own, absolutely and exclusively 

on a worldwide basis, the whole of property, rights, title and interest 

including all copyright in the Works, present or future, vested or contingent, 

generally and without limitation, for the whole term of the copyright, 

including the right to modify and/or make any alterations to the Works and 

all the above rights shall not lapse even if such rights are not exercised by 

TDB during the terms of the copyright and the Consultant shall be required/ 

obliged to execute any deeds/documents, as may be required or considered 

necessary, by TDB to give effect to and secure the above mentioned rights 

of TDB in the Works. For the purpose of this clause, the term “Works” shall 

include all “works” covered by the copyright 1957 including the design, DPR 

or documents prepared by the Consultant at the inception of, during the 

course of and until the completion of the Project and also includes any work 

created directly or indirectly in the performance of the obligations of the 

Consultant in connection with the Project.  The Consultant shall not use or 

allow anyone to use these drawings, designs, documents and software 

without the prior written permission of the TDB and any such act without 

the permission of the TDB shall constitute violation of Intellectual Property 

Rights.  
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All these drawings shall become the property of the TDB and he shall have 

the right to use the same anywhere else. Such drawings and designs shall 

not be issued to any other person firm or authority or used by the Consultant 

for any other project. No copies of any drawings or documents shall be 

issued to anyone except the TDB and/or his authorized representatives.  

 

16.ADDITIONS AND ALTERATIONS 

a. The  TDB  shall have the right  to  request  in writing for changes, additions, 

modifications or deletions in  the  design  and  drawings or any part of the  

work  and  to request in writing additional work in connection  therewith and 

the consultant shall comply with such request.  

b. In the event of changes, alterations are due to Consultant’s own commission 

and/or discrepancies including changes required for meeting the 

requirements of bye laws & BIS codes and specifications for design of 

machineries/buildings and their services  and due changes required by 

consultants of all internal, external utilities and services, the Consultant shall 

not be compensated for such changes / alterations etc. The decision of the 

TDB shall be final on whether the deviations and additions are substantial as 

requiring any compensation to be paid to the Consultant. However, for the 

minor modification or alteration which does not affect the entire 

design/planning etc., no amount will be payable.  

c. If it is found after call of tenders that the acceptable tender is not within the 

amount sanctioned, the Consultant may be required, if so desired by the 

TDB, to make suitable alternative specifications for certain items of work to 

bring down the costs so that expenditure do not exceed the  Preliminary 

Estimate by more than 5%. The consultant shall not be paid anything extra 

for such modification. If the TDB is convinced that the trend of market rates 

is such that work cannot be done within the amount of approved estimate, 

the Consultant shall submit a revised estimate expeditiously for obtaining 

revised approval.  

d. The consultant shall not make any deviations, alterations, additions, to or 

omissions from the   work shown/described and awarded to the contractor 

except through and with proper approval of the TDB in writing.  

 

17.ABANDONMENT OF WORK 

e. That if the consultant abandons the work for any reason whatsoever or 

becomes incapacitated from acting as Consultant as aforesaid, the TDB shall 

forfeit/ encash the Performance Guarantee and the decision of TDB shall be 

final and binding.   

The TDB shall be at liberty to make full use of all or any of the  drawings  

prepared  by  the  Consultant.  The Consultant shall also be liable to refund 

all the fees paid to him up to date  plus  such  damages as may  be  assessed  

by  the TDB (Decision of TDB  shall be final and binding) subject to a 

maximum of 10% of the total fee payable to the consultant under this 

agreement including the recovery of liquidated damages.  
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f. Provided, however, that in the event of the  termination of  the  agreement  

under proper notice as provided in the contract agreement, the Consultant 

shall be liable to  refund any excess payment made to him over and above 

which is due to him  in accordance with the terms of this agreement, for  the 

services  rendered  by him till the date  of  termination  of contract 

agreement.   

 

18.Professional Liabilities / Indemnity Insurance 

The consultant is required to indemnify TDB against losses and damages 

incurred by the TDB through the acts of the consultant and shall take out 

and maintain a Professional Indemnity Insurance Policy, for a sum of 

equivalent to 25% the total consultancy fee payable to the consultant based 

on estimated cost of the work, as per approved DPR OR the actual 

construction cost of the work, whichever is minimum, with a Nationalized 

Insurance Company or any other recognized Insurance Company by paying 

a requisite premium.  

 

19.GUARANTEE 

a. Consultant shall guarantee that the Services as specified/described under 

the scope of work in this Agreement, and technical documents to be 

developed by Consultant shall be in accordance with sound and established 

engineering practices, using Indian Codes and Regulations and wherever 

applicable, International Standards, for the purpose(s) specified, free from 

defects and suitable for respective uses intended.  

b. The Consultant shall be liable to TDB for the performance of services in 

accordance with the provision of this Agreement and for loss suffered by TDB 

as a result of default of the Consultant in such performance.   

c. The consultant shall agree to redesign at his cost any portion of his 

engineering and design work, which due to his failure to use a reasonable 

degree of skill shall be found defective within two years from the date of 

start of regular use of the portion of the work affected. The TDB shall grant 

right of access to the consultant, of this portion of the work claimed to be 

defective for inspection.  

d. The TDB may make good the loss by recovery from the dues of the consultant 

in case of failure to comply with the above clause.  

 

20.GENERAL 

i. The  Consultant shall be fully responsible  for  the     technical   soundness 

of  the work  including   those of specialists  engaged if any, by him and 

also ensure that  the work  is carried out generally in accordance  with  

drawings, specifications and his conception. Any deviations, if noticed 

by the consultant, should be brought to the notice of the Project-in-

Charge immediately.  

ii. The TDB will have the work of Consultant and/or his sub-consultants 

supervised/inspected at any time by any officer, check estimates and 

designs.  
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iii. The Consultant shall be responsible for designs of machines/  structures 

and all provisions/ services of the work entrusted to him so as to satisfy 

the BIS & other Design standards/ requirements.  

iv. The Consultant hereby agrees that the fee to be  paid as provided herein, 

in the contract agreement, will be in full  discharge  of functions to  be 

performed by him and  no  claim  whatsoever shall  be  made  against  

the  TDB in  respect  of  any proprietary  rights  or copy right on the part 

of  any  other    party relating to plans, models and drawings.  

v. The consultants shall indemnify and keep  indemnified    the  TDB against 

any such claims and against  all  costs     and  expenses  paid  by the  TDB 

in  defending  himself     against such claims.  

vi. The consultant hereby agrees that the TDB shall have the right to take 

out any of the activities, which in the opinion of the TDB is not being 

performed by the consultant with due diligence, and within the agreed 

time schedule, and which can be performed independently. The fees or 

the expenses incurred shall be debited to the consultant.   

vii. Maintenance of Record: The consultant is required to maintain all 

records related to the project for a minimum period of 4 years after the 

issuance of Certificate of Virtual Completion.   

 

21.ARBITRATION 

All disputes or differences whatsoever arising between the parties to this 

contract shall be settled by arbitration. Claims / counter claims to be 

arbitrated upon shall be referred to a sole Arbitrator, to be appointed by the 

Travancore Devaswom Board. The award made in pursuance thereof shall 

be binding on both the parties. Such arbitration shall be governed by the 

Indian Arbitration and Conciliation Act 1996.    It is hereby further agreed 

between the parties that the stamp duty payable under the law in respect of 

this agreement shall be borne by the Consultant.  

 

22.Amendments/Clarifications 

Any clarifications, amendments issued before the last date of submission of 

the bids by the Consultant/firms, letters of negotiations with successful 

bidder and the LOA, etc. shall form the part of this agreement.  

 

In witness whereof the parties hereto have set their hands and seals the-----------   

day of --------------------------------- above written.  
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SIGNED, SEALED AND DELIVERED  

 By the said   

 ________________________  Name  

___________________ on behalf of the 
Consultant in the presence of:   
Witness _________________  

 

Name ___________________  

 

Address__________________  

             ________________________  

 

gradati 

 By the said   

_________________________ 
____________________  
on behalf of the TDB in the presence of:   

 

Witness _________________  

 

Name ____________________  

 

Address___________________  

             _________________________  

Name  

 

 

 

 

 

 

 

 

 


