



TRAVANCORE DEVASWOM BOARD

WORKS DEPARTMENT

Office of the Executive Engineer, Travancore Devaswom Board, Thirunakkara P.O, Kottayam-686001
Contact No.0481-2566227, Email – tdbeektm@gmail.com

No. TDB/09/EEK/2023-2024

16-03-2024

Notice Inviting Tender

The Executive Engineer, Kottayam on behalf of Travancore Devaswom Board invites sealed competitive tenders for the following works from registered contractors in Travancore Devaswom Board/ PWD**.

SI No	Tender Number	Name of Work	PAC	EMD	Cost of tender schedule	Period of Completion	Category of contractors
1	T-128/EEK/23-24	Kumarakam Puthiyakavu Devaswom- Kottayam group- Maintenance to the temple structure in connection with festival in 1199 ME	1,29,886/-	3300/-	500 + 12%GST= 560/-	10 Days	D Class& above
2	T-129/EEK/23-24	Karikulangara Devaswom- Ettumanoor group- Maintenance to the temple structure in connection with festival in 1199 ME	94,024/-	2400/-	500 + 12%GST= 560/-	10 Days	D Class& above
3	T-130/EEK/23-24	DB College Thalayolaparambu- Vaikom group- Urgent repair works to the Politics Department ground floor class rooms&stair case rooms	1,65,363/-	4200/-	500 + 12%GST= 560/-	20 Days	D Class& above
4	T-131/EEK/23-24	Kakkanadu Pattapurakkavu Devaswom in paravur group- Maintenance to the temple structure in connection with festival in 1199 ME	1,16,446/-	3000/-	500 + 12%GST= 560/-	10 Days	D Class& above
5	T-132/EEK/23-24	Ambalamedu Harimattom Devaswom Paravur group – Providing biotoilets in connection with festival in 1199 ME	-	2.5% of quoted amount	500 + 12%GST= 560/-	10 Days	D Class& above
6	T-133/EEK/23-24	Kizhakkambalamkav Devaswom Paravur group – Providing biotoilets in connection with festival in 1199 ME	-	2.5% of quoted amount	500 + 12%GST= 560/-	5 Days	D Class& above

7	T-134/EEK/23-24	Valliyankavu Devaswom-Mundakkayam group- Annual Maintenance to the temple structure in connection with festival in 1199 ME	1,12,554/-	2900/-	500 + 12%GST= 560/-	10 Days	D Class& above
8	T-135/EEK/23-24	Erumely Devaswom-Mundakkayam group-operating shower bath system in Vishu festival in 1199 ME	74,685/-	1900/-	500 + 12%GST= 560/-	14 Days	D Class& above
9	T-136/EEK/23-24	Thrikkakkara Thiruvonam Auditorium - Paravur group- Providing pressure filter for tube well	-	2.5% of quoted amount	500 + 12%GST= 560/-	5 Days	D Class& above
10	T-137/EEK/23-24	Thiruarppu Devaswom -Kottayam group -Painting to the temple structures in connection with festival in 1199ME	1,62,302/-	4100/-	500 + 12%GST= 560/-	14 Days	D Class& above
11	T-138/EEK/23-24	Thiruarppu Devaswom -Kottayam group- Painting to the Siva Kovil in connection with festival in 1199ME	1,11,259/-	2800/-	500 + 12%GST= 560/-	10 Days	D Class& above
12	T-139/EEK/23-24	Thiruarppu Devaswom -Kottayam group- Painting to the Sastha Kovil and Devi temple in connection with festival in 1199ME	1,08,483/-	2800/-	500 + 12%GST= 560/-	10 Days	D Class& above
13	T-140/EEK/23-24	Thiruarppu Devaswom -Kottayam group- Painting to Vilakkumadam in connection with festival in 1199ME	75,337/-	1900/-	500 + 12%GST= 560/-	10 Days	D Class& above
14	T-141/EEK/23-24	Pakarappilly Devaswom Paravur group-Maintenance and Painting works to the temple structures in connection with festival in 1199ME	2,23,736/-	5600/-	500 + 12%GST= 560/-	10 Days	D Class& above
15	T-142/EEK/23-24	Parappadam Devaswom -Kottayam group- Maintenance to the temple structures in connection with festival in 1199ME	1,23,826/-	3100/-	500 + 12%GST= 560/-	10 Days	D Class& above
16	T-143/EEK/23-24	Vadavathoor Devaswom Kottayam group-Painting to the compound wall and Oottupura in connection with festival in 1199ME	1,09,296/-	2800/-	500 + 12%GST= 560/-	10 Days	D Class& above
17	T-144/EEK/23-24	Vadavathoor Devaswom Kottayam group-Maintenance to the Temple structure in connection with festival in 1199ME	1,27,663/-	3200/-	500 + 12%GST= 560/-	10 Days	D Class& above

18	T-145/EEK/23-24	Thirumoozhikkulam Devaswom- Paravur group Supply and providing SS Hand rail and maintenance to the path way in front of North Gopuram	1,65,576/-	4200/-	500 + 12%GST= 560/-	20 Days	D Class& above
19	T-146/EEK/23-24	Thiruvallur Devaswom- Paravur group- Levelling the compound outside elamathil, repairs to the toilet and providing cement concrete path way.	1,38,753/-	3500/-	500 + 12%GST= 560/-	15 Days	D Class& above
20	T-147/EEK/23-24	Erumely Devaswom- Mundakkayam group-Repairs and maintenance to the Assistant Devaswom commissioner office Mundakkayam and re-roofing with GI sheet	3,93,432/-	9900/-	800 + 12%GST= 896/-	60 Days	D Class& above
21	T-148/EEK/23-24	Aluva Mahadevar Devaswom- Paravur group-Screening the side of Sreekovil roof with aluminium mesh for prevent the entry of birds and wastes(Retender)	3,01,194/-	7600/-	700 + 12%GST= 784/-	20 Days	D Class& above
22	T-149/EEK/23-24	Rappuzha Devaswom- Changanacherry group- Providing roof to the existing stage(Retender)	2,91,016/-	7300/-	600 + 12%GST= 672/-	30 Days	D Class& above
Sale of Tender Documents			21-03-2024 till 1.00 PM				
Last date of receipt of tender			21-03-2024 till 3.00 PM				
Date and time of Opening of tender			21-03-2024 at 3.30 PM				

TERMS AND CONDITONS

1) The EMD should be in the form of deposit receipt from any of the Nationalized/Scheduled bank pledged in favour of the Executive Engineer, Kottayam Division. 2) If the last date of Tender falls on a holiday, the Tender will be received and opened in the next working day at the same time prescribed. 3) All other conditions of invitation of Tender in the TDB will be applicable to this Tender also. 4) The under signed reserves the right to accept or reject any or all tenders without assigning any reason thereof. 5) All conditions prevailing in this department regarding execution of works/ as per devaswom manual/as per NIT / Revised PWD Manual and regarding tenders are applicable to this tender also. 6) The selected contractor should submit copy of IT return/ Acknowledgement Number for the last 3 financial year during or before payment. 7) More information is available from the office of the undersigned or from concerned section officer on all working days during working hours.

** PWDCContractors should register in TDB as a contractor by remitting registration fees before executing the agreement.

Sd/-
EXECUTIVE ENGINEER
KOTTAYAM