



# TRAVANCORE DEVASWOM BOARD

## WORKS DEPARTMENT

Office of the Executive Engineer, Travancore Devaswom Board, Thirunakkara P.O, Kottayam-686001  
Contact No.0481-2566227, Email – tdbeektm@gmail.com

No. TDB/EEK/Etender-11/2024-25

10-10-2024

### Notice Inviting e-Tender

The undersigned for and on behalf of the Travancore Devaswom Board, invites competitive e-tenders (<https://etenders.kerala.gov.in>) for the work noted below from registered contractors of Travancore Devaswom Board/Kerala PWD \*. Only those bidders having a valid and active registration and who possess compatible digital signature certificate issued by the competent can participate in the tender.

Sl No	Tender Number (Tender ID)	Name of Work	PAC	EMD	Tender Fee +18%GST	Period of Completion	Category of contracto rs
	<b><u>Tender</u></b>						
1	TDB/EEK/ET-63/2024-25 (2024_TDB_695127_1)	Neerkodu Mahadevar Devaswom - Paravur Group- Constructing Thanthrimadom and constructing Oottupura hall (Recast estimate)	21,66,445/-	50,000/-	2500+ 18%GST= 2950/-	365 Days	D Class and above
2	TDB/EEK/ET-64/2024-25 (2024_TDB_695131_1)	Vazhapally Devaswom- Changanacherry Group constructing nadapandal in front of stage	16,56,702/-	42,000/-	2500+ 18%GST= 2950/-	180 Days	D Class and above
3	TDB/EEK/ET-65/2024-25 (2024_TDB_695137_1)	Lalam Devaswom -Ettumanoor Group - Dismantling roof of first floor of shopping complex and providing trussed roof work.	7,94,464/-	20,000/-	1600+ 18%GST= 1888/-	180 Days	D Class and above
4	TDB/EEK/ET-66/2024-25 (2024_TDB_695150_1)	Thenganal Devaswom- Changanassery group- Improvements to the existing nadapandal	4,25,358/-	10,700/-	900+ 18%GST= 1062/-	60 Days	D Class and above
5	TDB/EEK/ET-67/2024-25 (2024_TDB_695153_1)	DB College Thalayolaparambu Vaikom Group Constructing compound wall in front of the college building being constructed with RUSA funds, reconstructing compound wall in front of malayalam department and repair works to the damaged compound wall	14,58,436/-	36,500/-	2500+ 18%GST= 2950/-	180 Days	D Class and above

6	TDB/EEK/ET-68/2024-25 (2024_TDB_695155_1)	Oorukkary Devaswom changanacherry group Constructing nada pandal in front of siva subshrine and improvements to the manikkinar	1,46,351/-	3700/-	300+ 18%GST= 354/-	45 Days	D Class and above
7	TDB/EEK/ET-69/2024-25 (2024_TDB_695162_1)	Vandiperiyar Sreemuruga Temple- Mundakkayam Group- Mandalam and Makaravilakku festival in 1200 ME-Providing sand bag bund and widening the thodu	1,44,064/-	3700/-	300+ 18%GST= 354/-	70 Days	D Class and above
8	TDB/EEK/ET-70/2024-25 (2024_TDB_695168_1)	Erumely Devaswom in Mundakkayam Group -Repairs and maintenance to the toilet block in connection with M and M festival in 1200 ME	3,60,504/-	9100/-	800+ 18%GST= 944/-	30 Days	D class and above
9	TDB/EEK/ET-71/2024-25 (2024_TDB_695170_1)	Erumeli Devaswom in Mundakkayam Group- M and M festival in 1200 ME- Supplying stacking and Spreading granular Subbase for improvements to the parking ground at various places and certain urgent works from 08.11.2024 to 20.01.2025	4,00,775/-	10100/-	900+ 18%GST= 1062/-/-	75 Days	D class and above
10	TDB/EEK/ET-72/2024-25 (2024_TDB_695172_1)	Erumeli Devaswom - Mundakkayam group-Cleaning the septic tank at various places.	-----	5900/-	500+ 18%GST= 590/-	15 Days	D class and above
11	TDB/EEK/ET-73/2024-25 (2024_TDB_695173_1)	Erumely Devaswom- Mundakkayam Group - Labours engaged for operating various pumps tor Koratty pump house and operating shower bath system in connection with M&M festival in 1200 ME	3,96,458/-	10,000/-	800+ 18%GST= 944/-	80 Days	D class and above
12	TDB/EEK/ET-74/2024-25 (2024_TDB_695174_1)	Erumely Devaswom Mundakkayam Group - M and M festival in 1200 ME- Providing cotton banners and certain urgent works	38,611/-	1000/-	300+ 18%GST= 354/-	45 Days	D class and above
13	TDB/EEK/ET-75/2024-25 (2024_TDB_695175_1)	Erumely Devaswom in Mundakkayam Group- Annual maintenance to the temple structure and certain urgent works in 1200 ME	6,53,006/-	16500/-	1400+ 18%GST= 1652/-	30 Days	D class and above
14	TDB/EEK/ET-76/2024-25 (2024_TDB_695178_1)	Erumely Devaswom - mundakkayam group- painting to the sewage treatment plant at DBHS erumely and stadium compound in connection with M&M festival 1200 ME	59,359/-	1500/-	300+ 18%GST= 354/-	10 Days	D class and above

15	TDB/EEK/ET-77/2024-25 (2024_TDB_695209_1)	Erumely Devaswom - Mundakkayam group- - Providing Bio Toilet on rent basis in connection with M&M festival in 1200 ME	-----	5000/-	400+ 18%GST= 472/-	70 Days	D class and above
16	TDB/EEK/ET-78/2024-25 (2024_TDB_695211_1)	Peerumedu Devaswom - Mundakkayam group- - Providing Bio Toilet on rent basis in connection with M&M festival in 1200 ME	-----	3800/-	300+ 18%GST= 354/-	70 Days	D class and above
17	TDB/EEK/ET-79/2024-25 (2024_TDB_695217_1)	Vandiperiyar Devaswom - Mundakkayam group- - Providing Bio Toilet on rent basis in connection with M&M festival in 1200 ME	-----	5000/-	400+ 18%GST= 472/-	70 Days	D class and above
18	TDB/EEK/ET-80/2024-25 (2024_TDB_695221_1)	Erumely Devaswom - mundakkayam group- Operation of STP plant (2 nos) of DBHS school and stadium ground during Mandalam &Makaravilakku in festival 1200 ME	-----	31000/	2500+ 18%GST= 2950/-	75 Days	D class and above
19	TDB/EEK/ET-81/2024-25 (2024_TDB_695226_1)	Erumely Devaswom - Mundakkayam group - Painting to the Ayurveda and Alopathy clinic building (2 no.s) at stadium compound	44960/-	1200/-	300+ 18%GST= 354/-	10 Days	D class and above
20	TDB/EEK/ET-82/2024-25 (2024_TDB_695229_1)	Erumeli Devaswom Mundakkayam Group Putting up temporary shed for kitchen and store near pilgrim shelter in M&M festival in 1200M.E	70,359/-	1800/-	300+ 18%GST= 354/-	80 Days	D class and above
21	TDB/EEK/ET-83/2024-25 (2024_TDB_695639_1)	Erumeli Devaswom Mundakkayam Group Providing temporary shed Erumeli and Petta at various sections in 1200M.E	1,54,385/-	3900/-	300+ 18%GST= 354/-	80 Days	D class and above
22	TDB/EEK/ET-84/2024-25 (2024_TDB_695643_1)	Erumely Devaswom Mundakayam group - Putting up temporary shed for oxygen parlour between Azhutha, Koickal kavu and Kalaketty traditional walk way, fire force shed at kalaketty in connection with M&M in 1200 ME	1,14,648/-	2900/-	300+ 18%GST= 354/-	80 Days	D class and above
23	TDB/EEK/ET-85/2024-25 (2024_TDB_695645_1)	Erumely Devaswom - Mundakkayam group -Putting up pandal, additional arrangement for Police,	79,469	2000/-	300+ 18%GST= 354/-	80 Days	D class and above

		fireforce and vehicle shed in 1200 ME					
24	TDB/EEK/ET-86/2024-25 (2024_TDB_695646_1)	Erumely Devaswom in Mundakkavam group- Painting to the old school building for the accommodation of various department and police aid post	80,644/-	2100/-	300+ 18%GST= 354/-	10 Days	D class and above
25	TDB/EEK/ET-87/2024-25 (2024_TDB_695647_1)	Erumeli Devaswom- Mundakayam group- Engaging coolie for cleaning the toilets and bathrooms attached to various rooms of Erumeli and Petta Devaswom in connection with M&M festival in 1200 ME	1,67,131/-	4200/-	400+ 18%GST= 472/-	68 Days	D class and above
26	TDB/EEK/ET-88/2024-25 (2024_TDB_695648_1)	Erumeli Devaswom- Mundakkavam Group-Man coolies for cleaning rooms of various buildings of special duty staff at Erumeli and Petta Devaswom and pipe fitter for attending water supply lines and plumbing in connection with M & M festival in 1200 ME	1,93,916/-	4900/-	400+ 18%GST= 472/-	68 Days	D class and above
27	TDB/EEK/ET-89/2024-25 (2024_TDB_695649_1)	Erumeli Petta Devaswom- Mundakkavam Group- Annual maintenance to the temple structure in connection with M & M festival in 1200 ME	2,14,297/-	5400/-	500+ 18%GST= 590/-	25 Days	D class and above
28	TDB/EEK/ET-90/2024-25 (2024_TDB_695650_1)	Erumely Devswom Mundakkayam Group- Clearing the Devaswom Compound by cutting and removing the over growth of Vegetation in connection With M&M festival In 1200 M.E	97,531/-	2500/-	300+ 18%GST= 354/-	15 Days	D class and above
29	TDB/EEK/ET-91/2024-25 (2024_TDB_695653_1)	Erumeli Devaswom - Mundakkayam Group- Maintenance accomodation of duty staff over the shop building and painting to the Kanikka mandapam in connection with M&M festival in 1200 ME	1,61,467/-	4100/-	400+ 18%GST= 472/-	20 Days	D class and above
30	TDB/EEK/ET-92/2024-25 (2024_TDB_695654_1)	Peerumedu devaswom- Mundakkayam group-Cutting and removing overgrowth in connection with Mandalam	42,112/-	1100/-	300+ 18%GST= 354/-	10 Days	D class and above

		&Makaravilakku festival in 1200 M.E					
31	TDB/EEK/ET-93/2024-25 (2024_TDB_695655_1)	Sabarimala Mandalam and Makaravilakku festival in 1200ME- Supply of drinking water at Vandiperiyar Sree Muruga Temple and Sathram compound	4,10,721/-	10,100/-	900+ 18%GST= 1062/-	70 Days	D class and above
32	TDB/EEK/ET-94/2024-25 (2024_TDB_695656_1)	Vandiperiyar Devaswom - Mundakkayam group- - Putting up temporary shed for accommodating special duty police, other department staff and providing barricade in connection with M&M festival in 1200 ME	2,81,630/-	7100/-	600+ 18%GST= 708/-	80 Days	D class and above
33	TDB/EEK/ET-95/2024-25 (2024_TDB_695679_1)	Vandiperiyar Devaswom Mundakkayam Group Painting to the temple structure and repair works, clearing devaswom compound at satram, sreemuruga temple and repairs and maintenance to the toilet block in connection with M&M festival in 1200 M.E	2,65,406/-	6700/-	600+ 18%GST= 708/-	20 Days	D class and above
34	TDB/EEK/ET-96/2024-25 (2024_TDB_695680_1)	Vaikom Devaswom- Vaikom group- Painting to the Vilakkazhy at north and south side of temple and Cleaning the vilakkumadom in brass covering in connection with Ashtami festival in 1200 ME	2,68,476/-	6800/-	600+ 18%GST= 708/-	20 Days	D class and above
35	TDB/EEK/ET-97/2024-25 (2024_TDB_695681_1)	Vaikom Devaswom - Vaikom Group- Painting to the various temple structures in connection with Ashtami festival in 1200 ME	14,17,063/-	36000/-	2500+ 18%GST= 2950/-	30 Days	D class and above
36	TDB/EEK/ET-98/2024-25 (2024_TDB_695683_1)	Vaikom Devaswom -Vaikom Group - Providing built up pandal, pagoda pandal, barricade for queue system and providing art gallery in connection with Ashtami festival in 1200 ME	13,26,859/-	33200/-	2500+ 18%GST= 2950/-	40 Days	D class and above
37	TDB/EEK/ET-99/2024-25 (2024_TDB_695685_1)	Vaikom Devaswom - Vaikom Group- Maintenance to Arimbukavu devaswom, Vadakumcherry palace, arattukulam, parking ground,	6,46,729/-	16200/-	1300+18% GST= 1534/-	30 Days	D class and above

		eastern palace and all offices attached to Vaikom temple in connection with Ashtami festival in 1200 ME					
38	TDB/EEK/ET-100/2024-25 (2024_TDB_695686_1)	Aluva Mahadevar Devaswom - Paravur group- -Providing Bio Toilet on rent basis in connection with M&M festival in 1200 ME	-----	12,500/-	1000+ 18%GST= 1180/-	70 Days	D class and above
39	TDB/EEK/ET-101 /2024-25 (2024_TDB_695689_1)	Peruvaram Devaswom- Paravur group- Repair and maintenance to the Sasthra Sreecovil and putting up pandal in connection with M& M festival in 1200 ME	39,362/-	1000/-	300+ 18%GST= 354/-	75 Days	D class and above
40	TDB/EEK/ET-102/2024-25 (2024_TDB_695695_1)	Kothakulangara devaswom- Paravur group- Repair and maintenance to Saranalayam in connection with M&M in 1200 ME ( Edathavalam )	77,488/-	2000/-	300+ 18%GST= 354/-	20 Days	D class and above
41	TDB/EEK/ET-103/2024-25 (2024_TDB_695698_1)	Kannankulangara Devaswom- Paravur group- Putting up pandal for edathavalam and cleaning the compound in connection with Mandalam festival in 1200ME	1,13,448/-	2900/-	300+ 18%GST= 354/-	80 Days	D class and above
42	TDB/EEK/ET-104/2024-25 (2024_TDB_695704_1)	Aluva Mahadevar Devaswom- Paravur group- Putting up pandal for Edathavalam in connection with Mandalam & Makaravilakku festival in 1200 ME	83,836/-	2100/-	300+ 18%GST= 354/-	80 Days	D class and above
43	TDB/EEK/ET-105/2024-25 (2024_TDB_695718_1)	Keeramkuzhy Devaswom – Paravur group – Maintenance to the temple structures in connection with festival in 1200 ME	2,12,631/-	5400/-	500+ 18%GST= 590/-	20 Days	D class and above
44	TDB/EEK/ET-106/2024-25 (2024_TDB_695728_1)	Thrikkariyoor Devaswom- Thrikkariyoor group- Providing Edathavalam, Putting up Pandal in connection with M&M festival in 1200 ME	25,264/-	700/-	300+ 18%GST= 354/-	75 Days	D class and above
45	TDB/EEK/ET-107/2024-25 (2024_TDB_695747_1)	Thrikkariyoor Devaswom- Thrikkariyoor group- Clearing around the temple pond and west ground in connection with M&M festival in 1200 ME	76,085/-	2000/-	300+ 18%GST= 354/-	10 Days	D class and above
46	TDB/EEK/ET-108/2024-25 (2024_TDB_695767_1)	Arakkulam Devaswom - Thrikkariyoor Group - Providing Edathavalam,	60,015/-	1600/-	300+ 18%GST= 354/-	75 Days	D class and above

		putting up built up pandal in connection with M& M festival in 1200 ME					
47	TDB/EEK/ET-109/2024-25 (2024_TDB_695775_1)	Ettumanoor Devaswom- Ettumanoor group-Putting up pandal in connection with M&M festival in 1200 ME	1,53,513/-	3900/-	400+ 18%GST= 472/-	75 Days	D class and above
48	TDB/EEK/ET-110/2024-25 (2024_TDB_695788_1)	Ettumanoor Devaswom - Ettumanoor group-clearing surroundings of auditorium, temple premises, maintenance to the comfort station and certain needs in connection with the M& M festival in 1200 M E	1,72,384/-	4400/-	400+ 18%GST= 472/-	90 Days	D class and above
49	TDB/EEK/ET-111/2024-25 (2024_TDB_695802_1)	Ettumanoor Devaswom - Ettumanoor group- disinfection of drinking water -servicing and refitting the pressure sand filter and changing the media in connection with the M&M festival in 1200 M E	.....	1500/-	300+ 18%GST= 354/-	10 Days	D class and above
50	TDB/EEK/ET-112/2024-25 (2024_TDB_695813_1)	Udayanapuram Devaswom in Vaikom Group- Maintenance to the temple structures in connection with festival in 1200 ME	5,36,320/-	13500/-	1100+ 18%GST= 1298/-	20 Days	D class and above
51	TDB/EEK/ET-113/2024-25 (2024_TDB_695820_1)	Changanacherrykavu Devaswom - Changanacherry Group - Improvements to the Vilakkumadathara	1,68,145/-	4300/-	400+ 18%GST= 472/-	20 Days	D class and above
52	TDB/EEK/ET-114/2024-25 (2024_TDB_695826_1)	Karikkodu Devaswom - - Thrikkariyoor Group- Constructing prasada oottupura cum Thanthrimadom (Revised estimate)	79,93,041/-	50000/-	2500+ 18%GST= 2950/-	548 Days	C class and above
53	TDB/EEK/ET-115/2024-25 (2024_TDB_695840_1)	Kaduthuruthy Devaswom - Ettumanoor group - Maintanance to the temple structures, comfort station and clearing premises in connection with M&M festival in 1200ME	3,47,739/-	8700/-	700+18% GST=826/-	90 Days	D class and above
54	TDB/EEK/ET-116/2024-25 (2024_TDB_695851_1)	Providing Aerobic treatment to the sewage generated at Erumely by utilizing the existing septic tanks using blower and diffusers	.....	38200/-	2500+ 18%GST= 2950/-	100 Days	D class and above

<b>Date and Time of Publishing</b>	<b>10-10-2024 at 06.00 PM</b>
<b>Closing Date and Time</b>	<b>17-10-2024 at 12.00 PM</b>
<b>Opening Date and Time</b>	<b>18-10-2024 at 12.00 PM</b>

Bid documents including the Bill of Quantities (BOQ) can be downloaded free of cost from the e-Government Procurement (e-GP) Website [www.etenders.kerala.gov.in](http://www.etenders.kerala.gov.in). All bid documents are to be submitted online only and in the designated cover(s)/envelope(s) on the e-GP website. Tenders/bids shall be accepted only through online mode on the e-GP website and no manual submission of the same shall be entertained. Late tenders will not be accepted. A bid submission fee shall be remitted online during the time of bid submission. Price Bid shall only be submitted through online.

Details regarding remittance of Bid Submission Fee and Bid Security, bid preparation and submission are mentioned in the bid document.

The bids shall be opened online on the above-mentioned date at the office of the Office of the undersigned in the presence of the Bidders /their authorized representatives who wish to attend at the above address. If the tender opening date happens to be on a holiday or non-working day due to any other valid reason, the tender opening process will be done on the next working day at same time and place.

All other existing conditions related to bidding in force in the Travancore Devaswom Board will be applicable in this tender also unless expressly defined in the bidding document. The Tender Inviting Authority/Employer shall not be responsible for any failure, malfunction or breakdown of the electronic system while downloading or uploading the documents by the Bidder during the procurement process. Details required for e-payment (Details of bank account having core banking facility and email address of the bidder) shall be furnished along with the tender. Tenders not accompanied by these details will be rejected. All subsequent Government orders connected to tenders and any revision in the rates of taxes would also be applicable to this tender.

**The undersigned reserves the right to accept or reject any or all tenders without assigning any reason thereof. All conditions prevailing in this department regarding execution of works/ as per Devaswom manual/as per NIT / Revised PWD Manual and regarding tenders are applicable to this tender also. The selected contractor should submit copy of IT return/Acknowledgement Number for the last 3 financial years during or before payment.** Further details, if required, can be had from this office during working hours.

**\*PW Contractors should register in TDB as a contractor by remitting registration fees before executing the agreement.**

Sd/-  
**EXECUTIVEENGINEER**  
**KOTTAYAM**



