



TRAVANCORE DEVASWOM BOARD

WORKS DEPARTMENT

Office of the Executive Engineer, Travancore Devaswom Board, Thirunakkara P.O, Kottayam-686001

Contact No.0481-2566227, Email – tdbeektm@gmail.com

No. TDB/EEK/Etender-15/2024-25 09-12-2024

Notice Inviting e-Tender

The undersigned for and on behalf of the Travancore Devaswom Board, invites competitive e-tenders (<https://etenders.kerala.gov.in>) for the work noted below from registered contractors of Travancore Devaswom Board/Kerala PWD *. Only those bidders having a valid and active registration and who possess compatible digital signature certificate issued by the competent can participate in the tender.

| SI No | Tender Number (Tender ID) | Name of Work | PAC | EMD | Tender Fee +18%GST | Period of Completion | Category of contracto rs |
|-------|---|---|------------|----------|----------------------------|-------------------------|-----------------------------------|
| | <u>TENDER</u> | | | | | | |
| 1 | TDB/EEK/ET-129/2024-25 (2024_TDB_712501_1) | Kodungoorkavu Devaswom - Ettumanoor group- Pucca maintenance to the Thidappally and elamathil-reg. | 5,17,253/- | 13,000/- | 1050+ 18%GST= 1239/- | 60 Days | DClass and above |
| 2 | TDB/EEK/ET-130/2024-25 (2024_TDB_712543_1) | Kothakulangara devaswom Paravur group cleaning and maintenance to the R.C.C drain inside and outside the ilamathil. | 49,790/- | 1300/- | 300+ 18%GST= 354/- | 14 Days | D Class and above |
| 3 | TDB/EEK/ET-131/2024-25 (2024_TDB_713235_1) | Mudiyoorkkara devaswom - Ettumanoor group - Maintenance to the temple structure in connection with festival in 1200 ME. | 82,844/- | 2100/- | 500+ 18%GST= 590/- | 20 Days | D class and above |
| 4 | TDB/EEK/ET-132/2024-25 (2024_TDB_713238_1) | Kodungoorkavu Devaswom - Ettumanoor group- maintenance to the Sreekovil -reg. | 2,32,804/- | 5900/- | 500+ 18%GST= 590/- | 60 Days | D class and above |
| 5 | TDB/EEK/ET-133/2024-25 (2024_TDB_713241_1) | Mookambika Devaswom in Paravur Group - Re-constructing the Mandapam. | 9,31,115/- | 23300/- | 1900+ 18%GST= 2242/- | 180 Days | D class and above |
| 6 | TDB/EEK/ET-134/2024-25 (2024_TDB_713307_1) | Vaikom Devaswom in Vaikom Group -Urgent repairs and maintenance to the thidappally inside nalambalam – reg. | 5,66,194/- | 14200/- | 1150+ 18%GST= 1357/- | 45 Days | D class and above |

| | | | | | | | |
|----|---|---|-------------|---------|----------------------------|----------|-------------------|
| 7 | TDB/EEK/ET-135/2024-25 (2024_TDB_713336_1) | Kutholikkavu devaswom-Paravur group-Reconstructing retaining wall of pond near to the pathway leading to temple and constructing protection wall-reg. | 3,43,019/- | 8600/- | 700+ 18%GST= 826/- | 90 Days | D class and above |
| 8 | TDB/EEK/ET-136/2024-25 (2024_TDB_713453_1) | Thiruvorppu Devaswom - Kottayam Group- Demolishing the damaged old rest room Building. | 1,59,485/- | 4000/- | 500+ 18%GST= 590/- | 20 Days | D class and above |
| 9 | TDB/EEK/ET-137/2024-25 (2024_TDB_713487_1) | Thiruvorppu Devaswom - Kottayam Group- Reconstruction of Althara reg. | 2,53,278/- | 6350/- | 550+ 18%GST= 649/- | 30 Days | D class and above |
| 10 | TDB/EEK/ET-138/2024-25 (2024_TDB_713521_1) | Mookanoor Kootala Devaswom - Paravur group- Painting to the temple structures and compound wall in connection with Mudi yettu Ulsavam in 1200 ME. | 1,90,803/- | 4800/- | 500+ 18%GST= 590/- | 15 Days | D class and above |
| 11 | TDB/EEK/ET-139/2024-25 (2024_TDB_713569_1) | Puthiya thrikkovil Devaswom Kottayam group Maintenance to the temple structure in connection with festival in 1200 ME. | 1,17,899/- | 3000/- | 500+ 18%GST= 590/- | 20 Days | D class and above |
| 12 | TDB/EEK/ET-140/2024-25 (2024_TDB_713645_1) | Neeleeswaram Devaswom - Paravur group -Maintenance to the temple structures in connection with festival in 1200 ME. | 1,19,167/- | 3000/- | 500+ 18%GST= 590/- | 15 Days | D class and above |
| 13 | TDB/EEK/ET-141/2024-25 (2024_TDB_713647_1) | Aluva Mahadevar devaswom paravur group pucca repair and maintenance to the shanthimadom building. | 3,88,118/- | 9800/- | 800+ 18%GST= 944/- | 60 Days | D class and above |
| 14 | TDB/EEK/ET-142/2024-25 (2024_TDB_713669_1) | Mariyappally Devaswom - Kottayam group - Constructing toilet block. | 2,39,946/- | 6000/- | 500+ 18%GST= 590/- | 90 Days | D class and above |
| 15 | TDB/EEK/ET-143/2024-25 (2024_TDB_713671_1) | Vaikom Devaswom -Vaikom Group - Urgent repair works of room Alotted for Vadakkupurathupattu Comitee. | 3,35,481/- | 8400/- | 700+ 18%GST= 826/- | 45 Days | D class and above |
| 16 | TDB/EEK/ET-144/2024-25 (2024_TDB_713725_1) | Mookambika Devaswom - Paravur Group - Pucca repairs to the temple structures – reg. | 9,73,501/- | 24400/- | 1950+ 18%GST= 2301/- | 180 Days | D class and above |
| 17 | TDB/EEK/ET-145/2024-25 (2024_TDB_713737_1) | Thuravoor Devaswom- Vaikom Group-West side road -Forming road way by interlocking paver block. | 11,13,937/- | 28000/- | 2500+ 18%GST= 2950/- | 20 Days | D class and above |

| | | | | | | | |
|----|---|---|-------------|----------|----------------------------|----------|-------------------|
| 18 | TDB/EEK/ET-146/2024-25 (2024_TDB_713752_1) | Vettaykkorumakan Kavu Devaswom in Kottayam Group Constructing the Valiyambalam, Balikkalppura, Mukhamandapam and maintenance to the Nalambalam. | 17,43,927/- | 43,600/- | 2500+ 18%GST= 2950/- | 545 Days | D class and above |
| 19 | TDB/EEK/ET-147/2024-25 (2024_TDB_713766_1) | Thiruvharppu Devaswom - Kottayam group- Maintenance to the Anakottil. | 12,36,107/- | 31000/- | 2500+ 18%GST= 2950/- | 90 Days | D class and above |
| 20 | TDB/EEK/ET-148/2024-25 (2024_TDB_713781_1) | Thiruvharppu Devaswom - Kottayam group- Improvements to the yard at west and north side of temple. | 13,27,758/- | 33200/- | 2500+ 18%GST= 2950/- | 60 Days | D class and above |
| 21 | TDB/EEK/ET-149/2024-25 (2024_TDB_713800_1) | Ettumanoor Devaswom in Ettumanoor Group - Maintenance to the ground floor of Sreekailas auditorium and constructing toilet block inside the auditorium. | 15,15,208/- | 38000/- | 2500+ 18%GST= 2950/- | 90 Days | D class and above |
| 22 | TDB/EEK/ET-150/2024-25 (2024_TDB_713838_1) | Paramel Thrikkovil Devaswom - Paravur Group - Constructing nadapanthal in front of stage-reg. | 16,81,862/- | 42100/- | 2500+ 18%GST= 2950/- | 90 Days | D class and above |
| 23 | TDB/EEK/ET-151/2024-25 (2024_TDB_713854_1) | Vadavathoor Thazhathidam Devaswom - Kottayam group- Constructing Toilet Block. | 3,77,586/- | 9500/- | 800+ 18%GST= 944/- | 90 Days | D class and above |
| 24 | TDB/EEK/ET-152/2024-25 (2024_TDB_713872_1) | Thrikkakkara Thiruvonam Auditorium - Paravur group - Constructing room for generator (Re-cast Estimate). | 1,68,160/- | 4300/- | 500+ 18%GST= 590/- | 30 Days | D class and above |
| 25 | TDB/EEK/ET-153/2024-25 (2024_TDB_713889_1) | Thrikkakkara Devaswom - Paravur group- Providing PVC drainage from south side chuttambalam to existing drainage outside pradakshinavazhy, constructing vazhipadu counter for Shiva covil, repair and maintenance to the camp shed building-reg. | 2,32,289/- | 5900/- | 500+ 18%GST= 590/- | 60 Days | D class and above |
| 26 | TDB/EEK/ET-154/2024-25 (2024_TDB_713962_1) | Thrikkakkara devaswom in Paravur group - Constructing concrete pathway at east side of the temple in continuation to the interlocked pathway. | 16,38,832/- | 41000/- | 2500+ 18%GST= 2950/- | 60 Days | D class and above |

| | | | | | | | |
|----|---|--|-------------|---------|----------------------------|----------|-------------------|
| 27 | TDB/EEK/ET-155/2024-25 (2024_TDB_714015_1) | Kakkanadu Pattupurakkavu Devaswom - Paravur group - Constructing coconut breaking place in front of Ayyappa and Ganapathy and laying tile on the platform. | 36,239/- | 1000/- | 300+ 18%GST= 354/- | 20 Days | D class and above |
| 28 | TDB/EEK/ET-156/2024-25 (2024_TDB_714045_1) | Eashanimattom devaswom-Paravur group-closing leakages, maintenance to the devaswom office and providing temporary GI pandal near thidappally reg. | 2,49,523/- | 6300/- | 500+ 18%GST= 590/- | 90 Days | D class and above |
| 29 | TDB/EEK/ET-157/2024-25 (2024_TDB_714082_1) | Vadukunnappuzha Devaswom - Vaikom group- Maintenance works to the temple structures in connection with festival in 1200 ME. | 2,86,687/- | 7200/- | 600+ 18%GST= 708/- | 20 Days | D class and above |
| 30 | TDB/EEK/ET-158/2024-25 (2024_TDB_714089_1) | Palakkattumala Devaswom - Ettumanoor group- Painting to the temple structures in connection with festival in 1200 ME. | 1,60,036/- | 4100/- | 500+ 18%GST= 590/- | 20 Days | D class and above |
| 31 | TDB/EEK/ET-159/2024-25 (2024_TDB_714122_1) | Valliyanikkadu Devaswom - Thrikkariyoor group - Construction of toilet block B type and construction of Septic tank & Soak pit. | 4,04,330/- | 10200/- | 850+ 18%GST= 1003/- | 90 Days | D class and above |
| 32 | TDB/EEK/ET-160/2024-25 (2024_TDB_714123_1) | Mariyappally Devaswom - Kottayam group - Maintenance to the Siva and Vishnu temple structure in connection with festival in 1200 ME. | 1,45,019/- | 3700/- | 500+ 18%GST= 590/- | 20 Days | D class and above |
| 33 | TDB/EEK/ET-161/2024-25 (2024_TDB_714125_1) | Palliyarakkavu Devaswom - Vaikom Group - Constructing Chuttambalam - Balance work reg. | 16,51,348/- | 41300/- | 2500+ 18%GST= 2950/- | 180 Days | D class and above |
| 34 | TDB/EEK/ET-162/2024-25 (2024_TDB_714128_1) | Aluva Mahadevar Devaswom in Paravur Group - Providing semi permanent pandal tor upper Sreekovil- reg. | 8,44,652/- | 21200/- | 1700+ 18%GST= 2006/- | 90 Days | D class and above |
| 35 | TDB/EEK/ET-163/2024-25 (2024_TDB_714133_1) | Aluva Mahadevar Devaswom in Paravur Group - Providing lean to roof at both sides of pilgrim shelter. | 7,52,558/- | 19000/- | 1550+ 18%GST= 1829/- | 90 Days | D class and above |
| 36 | TDB/EEK/ET-164/2024-25 (2024_TDB_714136_1) | Aluva Mahadevar Devaswom in Paravur Group - Providing semi permanent pandal in front of balikkalppura towards althara - reg. | 5,59,414/- | 14000/- | 1150+ 18%GST= 1357/- | 60 Days | D class and above |

| | | | | | | | |
|----|---|---|-------------------|----------|----------------------------|----------|-------------------|
| 37 | TDB/EEK/ET-165/2024-25 (2024_TDB_714141_1) | Ettumanoor Devaswom in Ettumanoor Group Maintenance to the Kalyanamandapam Reg. | 15,04,174/- | 37700/- | 2500+ 18%GST= 2950/- | 90 Days | D class and above |
| 38 | TDB/EEK/ET-166/2024-25 (2024_TDB_714148_1) | Lalam Devaswom in Ettumanoor Group Maintenance to the temple structure in connection with festival in 1200 ME Reg. | 2,23,582/- | 5600/- | 500+ 18%GST= 590/- | 15 Days | D class and above |
| 39 | TDB/EEK/ET-167/2024-25 (2024_TDB_714157_1) | Arakkulam Devaswom in Thrikkariyoor Group Providing tile flooring, washing facility and other finishing works to the newly constructed Oottupura building in connection with M and M festival in 1200 ME. | 5,32,748/- | 13400/- | 1100+ 18%GST= 1298/- | 60 Days | D class and above |
| 40 | TDB/EEK/ET-168/2024-25 (2024_TDB_714160_1) | Vakathanam Devaswom in Changanasserry Group Improvements to the temple pond. | 12,65,886/- | 32000/- | 2500+ 18%GST= 2950/- | 60 Days | D class and above |
| 41 | TDB/EEK/ET-169/2024-25 (2024_TDB_714166_1) | Mannanam Kottaram Devaswom in Ettumanoor Group Constructing Anakkottil. | 12,10,899/- | 30300/- | 2500+ 18%GST= 2950/- | 90 Days | D class and above |
| 42 | TDB/EEK/ET-170/2024-25 (2024_TDB_714174_1) | Eashanimattom Devaswom in Paravur Group - Annual Maintenance to the temple structure and closing leakages to the thidappally in connection with the festival in 1199 ME. | 2,02,634/- | 5100/- | 500+ 18%GST= 590/- | 30 Days | D class and above |
| 43 | TDB/EEK/ET-171/2024-25 (2024_TDB_714175_1) | Mannanam Kottaram Devaswom in Ettumanoor Group -Improvements to the sadhyalayam. | 3,60,332/- | 9100/- | 750+ 18%GST= 885/- | 60 Days | D class and above |
| 44 | TDB/EEK/ET-172/2024-25 (2024_TDB_714176_1) | Ettumanoor devaswom - Ettumanoor group-Repair and maintenance to the existing temple road. | 10,21,885/- | 25600/- | 2500+ 18%GST= 2950/- | 45 Days | D class and above |
| | RETENDER | | | | | | |
| 1 | TDB/EEK/ET-54/2024-25 (2024_TDB_693411_3) | Thuravoor Devaswom - Vaikom Group- Pucca repair works to anakottil. (RETENDER) | 1,25,42,211 /- | 50,000/- | 5000+ 18%GST= 5900/- | 548 Days | B Class and above |
| 2 | TDB/EEK/ET-56/2024-25 (2024_TDB_693466_3) | Thuravoor Devaswom in Vaikom Group- Urgent repair works to Sudarshanamoorthy Balikkalpura. (RETENDER) | 46,74,624/- | 50,000/- | 2500+ 18%GST= 2950/- | 365 Days | C Class and above |

| | | | | | | | |
|------------------------------------|--|--|-------------------------------|----------|----------------------------|----------|-------------------|
| 3 | TDB/EEK/ET-55/2024-25 (2024_TDB_693456_3) | Thuravoor Devaswom in Vaikom Group Urgent repair works to Narasimhamoorthy Balikkalpura. (RETENDER) | 51,89,743/- | 50,000/- | 2500+ 18%GST= 2950/- | 365 Days | C Class and above |
| 4 | TDB/EEK/ET-48/2023-24 (2023_TDB_635722_3) | Nettikadu Devaswom - Thrikkariyoor Group- Constructing sreekovil and Namaskara Mandapam for Arakkulam Nettikadu Sreekrishna temple.(RETENDER) | 16,20,576/- | 41,000/- | 2500+ 18%GST= 2950/- | 365 Days | D class and above |
| 5 | TDB/EEK/ET-31/2024-25 (2024_TDB_684633_4) | Peruvaram Devaswom in Paravur Group Protecting the devaswom compound by providing fencing at North, South, East and south side infront of East Gopuram. (RETENDER) | 2,28,283/- | 5800/- | 500+ 18%GST= 590/- | 60 Days | D class and above |
| 6 | TDB/EEK/ET-48/2024-25 (2024_TDB_690983_3) | Andippillykkavu Devaswom- Paravurgroup- Repair and maintenance to the sreekovil and reconstructing damaged elamathil. (RETENDER) | 1,45,279/- | 3700/- | 500+ 18%GST= 590/- | 30 Days | D class and above |
| 7 | TDB/EEK/ET-38/2024-25 (2024_TDB_687625_4) | Thirumoozhikkulam Devaswom-Paravur group- Providing roofing to the mess hall inside devaswom office and certain urgent repairs. (RETENDER) | 3,62,424/- | 9100/- | 800+ 18%GST= 944/- | 60 Days | D class and above |
| 8 | TDB/EEK/ET-18/2024-25 (2024_TDB_684073_4) | Thirumoozhikkulam Devaswom Paravur Group - Supplying and providing SS hand Rail and Maintenance to the pathway infront of North Gopuram. (RETENDER) | 1,65,577/- | 4500/- | 500+ 18%GST= 590/- | 30 Days | D class and above |
| Date and Time of Publishing | | | 09-12-2024 at 04.00 PM | | | | |
| Closing Date and Time | | | 16-12-2024 at 12.00 PM | | | | |
| Opening Date and Time | | | 17-12-2024 at 12.00 PM | | | | |

Bid documents including the Bill of Quantities (BOQ) can be downloaded free of cost from the e-Government Procurement (e-GP) Website www.etenders.kerala.gov.in. All bid documents are to be submitted online only and in the designated cover(s)/envelope(s) on the e-GP website. Tenders/bids shall be accepted only through online mode on the e-GP website and no manual submission of the same shall be entertained. Late tenders will not be accepted. A bid submission fee shall be remitted online during the time of bid submission. Price Bid shall only be submitted through online.

Details regarding remittance of Bid Submission Fee and Bid Security, bid preparation and submission are mentioned in the bid document.

The bids shall be opened online on the above-mentioned date at the office of the Office of the undersigned in the presence of the Bidders /their authorized representatives who wish to attend at the above address. If the tender opening date happens to be on a holiday or non-working day due to any other valid reason, the tender opening process will be done on the next working day at same time and place.

All other existing conditions related to bidding in force in the Travancore Devaswom Board will be applicable in this tender also unless expressly defined in the bidding document. The Tender Inviting Authority/Employer shall not be responsible for

any failure, malfunction or breakdown of the electronic system while downloading or uploading the documents by the Bidder during the procurement process. Details required for e-payment (Details of bank account having core banking facility and email address of the bidder) shall be furnished along with the tender. Tenders not accompanied by these details will be rejected. All subsequent Government orders connected to tenders and any revision in the rates of taxes would also be applicable to this tender.

The undersigned reserves the right to accept or reject any or all tenders without assigning any reason thereof. All conditions prevailing in this department regarding execution of works/ as per Devaswom manual/as per NIT / Revised PWD Manual and regarding tenders are applicable to this tender also. The selected contractor should submit copy of IT return/Acknowledgement Number for the last 3 financial years during or before payment. Further details, if required, can be had from this office during working hours.

***PWD Contractor should register in TDBasa contractor by remitting registration fees before executing the agreement.**

Sd/-

**EXECUTIVE ENGINEER
KOTTAYAM**