
 

 

TRAVANCORE DEVASWOM BOARD 
WOKS DEPARTMENT 

ASSISTANT ENGINEER’S OFFICE, MAVELIKKARA 

aetdbmvk@gmail.com 

NOTICE INVITING QUOTATIONS 

Competitive sealed and separate quotations are invited by the undersigned on behalf of the 

Travancore Devaswom Board from registered civil contractors of the Travancore Devaswom 

Board/ Kerala PWD. 

 

Last date/time of receipt of filled up quotation forms   :  23/12/2025 up to 1.00 pm 

Date and time of opening of quotation                          :  23/12/2025, 1.30 pm 

Class of contractor                                                          :  D class and above                                                         

 

Special conditions:- 
 

1. EMD should be in the form of deposit receipt from any of the nationalized/scheduled bank 

pledged in favor of the Executive Engineer, TDB. Mavelikkara.  
2. The undersigned reserves the right to accept or reject the quotation without assigning any 

reason.  

3. If the last date of receipt of quotation happens holiday, the quotation will be received and 
opened on the next working day at the same time.  

 

      Further details are available from this office during working hours on all working days. 

 
 

   

 
 Mavelikkara 

  19.12.2025 

                                                       Sd /- 
  

Assistant Engineer 

                                                                          Mavelikkara 

                                                                          (in charge) 

 

 

 

 

 

 

 

 

 

 

 

 

Quotation. 

No. 

 

 

Name of work 

 

 

PAC Rs. 

 

 

EMD Rs. 

 

Time of 

completion 

 

1 

 

MVK/16/202

5-2026 

 

Koickal Devaswom in Mavelikkara 

group –Reconstructing fallen down and 

leaning portion of compound wall  

 
2,09,291/- 

 
5,300/- 

 

60 days 

 

2 

 

MVK/17/202

5-2026 

Kandakalan Nada Devaswom in 

Mavelikkara Group –Reconstructing 

fallen down and leaning portion of 

compound wall  

 

1,74,598/- 
 

4,400/- 

 

60 days   

 

 

 

3 

 

MVK/18/202

5-2026 

 

Mangaram Devaswom –Re constructing 

the  compound wall-reg 

 
1,37,784/- 

 

3,500/- 

 

60 days 

 

4 

 

MVK/19/202

5-2026 

 

Puthiyidam Devaswom –Annual 

maintenance Painting works to the temple 

structure  

 

2,27,026/- 
 

5,700/- 

 

15 days 



 

 

 

 

 

 


