

TRAVANCORE DEVASWOM BOARD

Office of the Executive Engineer, Sabarimala Development Project, Pathanamthitta - 689645 , Email – eesabarimala@gmail.com,
Phone 0468-2220666

No. SDP/EE/ET-N-03/26-27

19-09-2026

Notice Inviting e-Tenders

The undersigned for and on behalf of the Travancore Devaswom Board, invites competitive e-tenders

(<https://etenders.kerala.gov.in>) for the works noted below from registered contractors of Travancore Devaswom Board / Kerala PWD**.

*The PWD

contractor shall register with the Travancore Devaswom Board as a contractor by remitting the prescribed security deposit and licence fee applicable to the respective class of registration prior to the execution of the agreement.

SI No	Tender Number (Tender ID)	Name of Work	PAC	EMD	Tender Fee + 18 % GST	Period of Completion & Class of Contractor
1	SDP/01/ET-001/26-27 (OEO/TDB/TR/2575/2026_5_1_1/1) (2026_TDB_859001_3)	SDP-Pamba-M & M Festival in 1202 ME- Repairs and Maintenance to the GI Pipe hand rails in traditional pathway between Pamba and Sabarippeedom(Retender)	-	26000	2500 + 18% GST=2950	30 Days, D Class Civil
2	SDP/01/ET-009/26-27 (OEO/TDB/TR/3/2026_5_1_1/1) (2026_TDB_859037_3)	Sabarimala Development Project- Sabarimala-Construction of RCC Sump for recycling the hot water from the Aravana Plant(Retender)	-	38200	2500 + 18% GST=2950	90 Days, D Class Civil
3	SDP/01/ET-010/26-27 (OEO/TDB/TR/907/2026_5_2_0_18/1) (2026_TDB_859040_3)	SDP Sabarimala ENVTL -M&M festival 1202- Operation and overhauling of Sewage Treatment Plant for monthly pooja and temple opening days from September 2026 to October 2027 including M&M festival of 1202 ME - General Civil Work(Retender)	-	50000	2500 + 18% GST=2950	450 Days, C Class Civil
4	SDP/02/ET-014/26-27 (OEO/TDB/TR/10848/2026_5_1_1/1) (2026_TDB_863507_2)	SDP-Pampa-Providing concrete slab above collection tank behind Annadhanamandapam (Retender)	-	40200	2500 + 18% GST=2950	30 Days, D Class Civil
5	SDP/02/ET-018/26- 27(OEO/TDB/TR/7836/2025_5_1_1/1) (2026_TDB_863552_2)	SDP-Pamba-Constructing Collection tank for removing Waste from Devaswom Mess(Retender)	-	33900	2500 + 18% GST=2950	90 Days, D Class Civil
6	SDP/02/ET-019/26-27 (OEO/TDB/TR/7940/2026_5_1_1/1) (2026_TDB_863546_2)	SDP-Nilackal-M & M Festival in 1202 ME- Urgent Improvements to the Entry, exit U turn, KSRTC junction and police station road at Nilackal base camp for the smooth vehicular flow(Retender)	-	41900	2500 + 18% GST=2950	30 Days, D Class Civil

7	SDP/03/ET-022/26-27 (OEO/TDB/TR/2924/2026_5_1_1/1) (2026_TDB_870655_1)	SDP Pamba-M&M Festival 1202 ME- Providing a German hanger pandal at Manalpuram in front of the virtual queue counter, putting up a temporary shed for accommodating police and other duty personnel, and providing barricades at required locations.	-	50000	2500 + 18% GST=2950	90 Days, C Class Civil
8	SDP/03/ET-023/26-27 (OEO/TDB/TR/2579/2026_5_1_1/1) (2026_TDB_870661_1)	SDP Pamba M&M Festival in 1202 ME- Certain miscellaneous works required to be carried out prior to the upcoming Mandalam-Makaravilakku Festival-reg	-	33600	2500 + 18% GST=2950	90 Days, D Class Civil
9	SDP/03/ET-024/26-27 (OEO/TDB/TR/11251/2026_5_1_1/1) (2026_TDB_870664_1)	SDP-Sabarimala-Urgent renovation to the cottage of the Police Special officer at Sabarimala -Reg	-	40000	2500 + 18% GST=2950	45 Days, D Class Civil
10	SDP/03/ET-025/26-27 (OEO/TDB/TR/7869/2026_5_1_1/1) (2026_TDB_870669_1)	SDP Nilackal M&M Festival in 1202 ME- Putting up temporary sheds and other basic facilities for aravana cum medicated drinking water distribution counters and accommodating police men and other special duty staffs at Nilackal, elavumkal, plappally and naranamthodu and providing temporary barricades during M&M Festival, 2027 maasapooja days.	-	50000	2500 + 18% GST=2950	365Days, C Class Civil
11	SDP/03/ET-026/26-27 (OEO/TDB/TR/2610/2026_5_1_1/1) (2026_TDB_870723_1)	SDP Pamba M & M Festival 1202 ME- Painting and maintenance works to Modakappura, temple structures, Anjeneya Auditorium, Guest House (Old), Pandalaraja Building, Vegetable Pura, Pachakappura, Annadhanamandapam (Mess), Thiruvabharana Mandapam, Police Mess Building, Jaggery Down, ICSE Building, Guard Room, Police Dormitory, Police Barrack, and Control Room in connection with the M & M Season.	-	50000	2500 + 18% GST=2950	45 Days, C Class Civil
12	SDP/03/ET-027/26-27 (OEO/TDB/TR/13784/2026_5_1_1/1) (2026_TDB_871066_1)	SDP Sabarimala-Repairs to the malikappuram Thidappally and providing new roofing arrangements-reg	-	6100	500 + 18% GST=590	30 Days, D Class Civil
13	SDP/03/ET-028/26-27 SDP/03/ET-028/26-27 (OEO/TDB/TR/13595/2026_5_1_1/1) (2026_TDB_871087_1)	SDP Sabarimala-Repair and maintenance of iron cot at Police barracks A,B,C and D.	-	9700	800 + 18% GST=944	30 Days, D Class Civil

14	SDP/03/ET-029/26-27 (OEO/TDB/TR/4381/2026_5_1_1/1) (2026_TDB_871115_1)	SDP Sabarimala-Laying new PVC water line from police barracks D block to STP via Bhasmakkulam toilet	-	3500	500 + 18% GST=590	30 Days, D Class Civil
15	SDP/03/ET-030/26-27 (OEO/TDB/TR/7913/2026_5_1_1/1) (2026_TDB_871212_1)	SDP- Nilackal- M&M festival in 1202 ME- Cleaning the parking ground and premises of building road side and parking areas providing smooth parking facilities in parking areas backhoe loader for various sundry works before the festival & urgent formation of parking grounds and extending the existing grounds in connection with the Makaravilakku festival at Nilackal base camp	-	50000	2500 + 18% GST=2950	90 Days, D Class Civil
16	SDP/03/ET-031/26-27 (OEO/TDB/TR/7913/2026_5_1_1/1) (2026_TDB_871219_1)	SDP- Sabarimala -Constructing RCC waste sump near new police mess at Sannidhanam	-	50000	2500 + 18% GST=2950	30Days, D Class Civil
17	SDP/03/ET-032/26-27 (OEO/TDB/TR/7913/2026_5_1_1/1) (2026_TDB_871233_1)	SDP- Sabarimala -M&M festival in 1202 ME- Painting to the comfort stations and New Annadhanamandapam at Sabarimala	-	46600	2500 + 18% GST=2950	45 Days, D Class Civil
18	SDP/03/ET-033/26-27 (OEO/TDB/TR/18224/2025_5_1_1/1) (2026_TDB_871236_1)	SDP Nilackal M&M Festival in 1202 ME- Providing German hanger shed near KSRTC Stand at Nilackal base camp for pilgrims resting area	-	50000	2500 + 18% GST=2950	90 Days, C Class Civil
19	SDP/03/ET-034/26-27 (OEO/TDB/TR/18662/2025_5_1_1/1) (2026_TDB_871309_1)	SDP Sabarimala-M&M Festival in 1202 ME-Improvements to aazhy, cleaning the drains and surroundings, putting up temporary pandal for police, fire force, special duty staff and chukkuvellam	-	50000	2500 + 18% GST=2950	30 Days, C Class Civil
20	SDP/03/ET-035/26-27 (OEO/TDB/TR/8001/2026_5_1_1/1) (2026_TDB_871423_1)	SDP Sabarimala -Providing new Ductile pipeline connections from existing kokkarani pond area to donor house 5-reg	-	20200	1700 + 18% GST=2006	30 Days, D Class Civil
21	SDP/03/ET-036/26-27 (OEO/TDB/TR/7446/2026_5_1_1/1)	SDP Pamba-Repair and maintenance of workers resting area in Pamba.	-	42300	2500 + 18% GST=2950	40 Days, D Class Civil
22	SDP/03/ET-037/26-27 (OEO/TDB/TR/7763/2026_5_1_1/1) (2026_TDB_871247_1)	SDP Pamba M&M Festival in 1202 ME- Replacement of Damaged Granite on the steps leading to the Pamba River	-	41800	2500 + 18% GST=2950	45 Days, D Class Civil
23	SDP/03/ET-038/26-27 (OEO/TDB/TR/13182/2026_5_1_1/1) (2026_TDB_871264_1)	SDP Pamba -Repair and maintenance to Police mess as required by police officials	-	34400	2500 + 18% GST=2950	30 Days, D Class Civil

24	SDP/03/ET-039/26-27 (OEO/TDB/TR/13043/2026_5_1_1/1) (2026_TDB_871293_1)	SDP-Pamba-Construction of 2Nos of semipermanent shops in front of "B" toilet block at Pamba Manalppuram	-	39600	2500 + 18% GST=2950	45 Days, D Class Civil
25	SDP/03/ET-040/26-27 (OEO/TDB/TR/13223/2026_5_1_1/1) (2026_TDB_871312_1)	SDP-Pamba-Construction of 2Nos of semipermanent shops in front of "D" toilet block at Pamba Manalppuram	-	39600	2500 + 18% GST=2950	45 Days, D Class Civil
26	SDP/03/ET-041/26-27 (OEO/TDB/TR/7614/2026_5_1_1/1) (2026_TDB_871325_1)	SDP-Nilackal- 1202 ME-Providing and fixing guard posts and crash barriers to the existing parking grounds at Nilackal base camp for improving the parking facilities and ensuring the safety of devotees	-	27100	2500 + 18% GST=2950	30 Days, D Class Civil
27	SDP/03/ET-042/26-27 (OEO/TDB/TR/13221/2026_5_1_1/1) (2026_TDB_871338_1)	SDP-Pamba-Construction of 2Nos of semipermanent shops in front of "C" toilet block at Pamba Manalppuram	-	39600	2500 + 18% GST=2950	45 Days, D Class Civil
28	SDP/03/ET-043/26-27 (OEO/TDB/TR/7620/2026_5_1_1/1) (2026_TDB_871349_1)	SDP-Nilackal-1202 ME-Enclosing of Goshala buildings and providing straw storing shed and resting shed to the cattle	-	34800	2500 + 18% GST=2950	30 Days, D Class Civil
29	SDP/03/ET-044/26-27 (OEO/TDB/TR/2687/2026_5_1_1/1) (2026_TDB_871353_1)	SDP Pamba M & M festival 1202 ME- Repairs and maintenance to the Annadanamandapam building , Ladies toilet block and L toilet at Pamba	-	35600	2500 + 18% GST=2950	45 Days, D Class Civil
30	SDP/03/ET-045/26-27 (OEO/TDB/TR/13165/2026_5_1_1/1) (2026_TDB_871499_1)	SDP Pamba-Repair and maintenance of kitchen and construction of shed for fixing Chappathy making machine for police officials.	-	39500	2500 + 18% GST=2950	40 Days, D Class Civil
31	SDP/03/ET-046/26-27 (OEO/TDB/TR/9163/2026_5_4_3/1) (2026_TDB_871385_1)	S.D.P-Pamba-ENVTL-Overhauling and operation of Incinerator Unit,II & III including supply of spares and engaging Operators cum supervisors from September 2026 to September 2027 including M & M festival in 1202 ME	-	49100	2500 + 18% GST=2950	420 Days, D Class Civil
32	SDP/03/ET-047/26-27 (OEO/TDB/TR/907/2026_5_1_1_9/1) (2026_TDB_871418_1)	SDP-Nilackal-ENVTL - M & M festival in 1202 ME - Providing chemical treatment process for the sewage generated from the permanent toilets at Nilackal and for the operation of modular sewage treatment plant for the sewage generated from container toilets During M&M festival in 1202 ME and monthly pooja of 2027	-	37800	2500 + 18% GST=2950	130 Days, D Class Civil

33	SDP/03/ET-048/26-27 (OEO/TDB/TR/9163/2026_5_3_2/1) (2026_TDB_871491_1)	S.D.P-Sabarimala-ENVTL-Overhauling and operation of Incinerator Unit I,II & III including supply of spares and engaging operators cum supervisors (OLD & NEW Incinerators) from September 2026 to September 2027 including M&M festival in 1202 M.E	-	50000	2500 + 18% GST=2950	420 Days, C Class Civil
Date and Time of Publishing				19/09/2026 6PM		
Closing Date and Time				28/09/2026 11AM		
Opening Date and Time				29/09/2026 11AM		

Bid documents including the Bill of Quantities (BoQ) can be downloaded free of cost from the eGovernment Procurement (e-GP) Website www.etenders.kerala.gov.in. All bid documents are to be submitted online only and in the designated cover(s)/ envelope(s) on the e-GP website. Tenders/bids shall be accepted only through online mode on the e-GP website and no manual submission of the same shall be entertained. Late tenders will not be accepted. A bid submission fee shall be remitted online during the time of bid submission. Price Bid shall only be submitted through online. Details regarding remittance of Bid Submission Fee and Bid Security, Bid preparation and submission are mentioned in the bid document.

The bids shall be opened online on the above mentioned date at the office of the Office of the undersigned in the presence of the Bidders /their authorized representatives who wish to attend at the above address. If the tender opening date happens to be on a holiday or non-working day due to any other valid reason, the tender opening process will be done on the next working day at same time and place.

All other existing conditions related to bidding in force in the Travancore Devaswom Board will be applicable in this tender also unless expressly defined in the bidding document. The Tender Inviting Authority/Employer shall not be responsible for any failure, malfunction or breakdown of the electronic system while downloading or uploading the documents by the Bidder during the eprocurement process. Details required for e-payment (Details of bank account having core banking facility and email address of the bidder) shall be furnished along with the tender. Tenders not accompanied by these details will be rejected. All subsequent Government orders connected to tenders and any revision in the rates of taxes would also be applicable to this tender.

*** Tenders demanding experience, the bidders must upload necessary experience certificate issued by a competent authority, showing their ability to execute such works. For details refer the NIT published with respective tenders.**

The under signed reserves the right to accept or reject any or all tenders without assigning any reason thereof. All conditions prevailing in this department regarding execution of works/ as per devaswom manual/as per NIT / Revised PWD Manual and regarding tenders are applicable to this tender also. The selected contractor should submit copy of IT return/ Acknowledgement Number for the last 3 financial year during or before payment. Further details, if required, can be had from this office during working hours.

Sd/-
Executive Engineer, SDP,
Pathanamthitta