

TRAVANCORE DEVASWOM BOARD

Office of the Executive Engineer, TDB, Thiruvananthapuram-695003 , Email – exetvpmtdb100@gmail.com, Phone 9495999925

No. TDB/EET/14/57-80/2026-27

27-10-2026

Notice Inviting eTenders

The undersigned for and on behalf of the Travancore Devaswom Board, invites competitive e-tenders (online bids) (<https://etenders.kerala.gov.in>) for the works noted below from registered contractors of **Travancore Devaswom Board / Kerala PWD/ Central PWD/ Other Central or State Government Departments/ State or Central Public Sector Undertakings etc.**

SI No	Tender Number (Tender ID)	Name of Work	PAC	EMD	Tender Fee + 18 % GST	Period of Completion & Class of Contractor
1	OEO/TDB/TR/10340/2026_5_1_1(ET-57) (2026_TDB_882824_1)	ET-57 DBHS Karetu in Varkala group: -Replacing damaged roof with GI sheet and truss	427384	10700	945+171 (GST)=1116	30 Days, D Class, DLP-18 Months
2	OEO/TDB/TR/8630/2025_5_1_1(ET-58) (2026_TDB_882824_2)	ET-58 Udyadithyapuram Devaswom in Kollam group- Closing leakages to the valiyambalam , Thidappally, balickalpura and nadapandal in front of Sivancovil	436245	11000	965+174 (GST)=1139	60 Days, D Class, DLP-18 Months
3	OEO/TDB/TR/9390/2026_5_1_1(ET-59) (2026_TDB_882824_3)	ET-59 P.D. Manikandeswaram Devaswom in Kottarakkara Group -Constructing a temporary ramp from the parking area to ETP site and relocating the overhead water tank	434702	10900	960+173 (GST)=1133	60 Days, D Class, DLP-6 Months
4	OEO/TDB/TR/5933/2026_5_1_1(ET-60) (2026_TDB_882824_4)	ET-60 Maroor devaswom in Kottarakkara group- Constructing B Type toilet	400511	10100	885+160 (GST)=1045	90 Days, D Class, DLP-5 Years
5	OEO/TDB/TR/15620/2025_5_1_1(ET-61) (2026_TDB_882824_5)	ET-61 P.D Pattazhy Devaswom in Kottarakkara Group-Providing Water Supply and Interlocking Facilities	704749	17700	1555+280 (GST)=1835	60 Days, D Class, DLP-18 Months
6	OEO/TDB/TR/15225/2025_5_1_1(ET-62) (2026_TDB_882824_6)	ET-62 Arukalickal Devaswom in Kottarakkara Group-Providing Drainage Facilities	274151	6900	605+109 (GST)=714	30 Days, D Class, DLP-18 Months
7	OEO/TDB/TR/5205/2025_5_1_1(ET-63) (2026_TDB_882824_7)	ET-63 Panackalkkavu Devaswom in Kottarakkara Group -Providing Interlocking Arrangements to the East side of the temple	896161	22500	1980+357 (GST)=2337	60 Days, D Class, DLP-5 Years
8	OEO/TDB/TR/16954/2025_5_1_1(ET-64) (2026_TDB_882824_8)	ET-64 Kaithodu Devaswom- Kottarakkara group- Reconstructing Thidappally	813696	20400	1795+324 (GST)=2119	180 Days, D Class, DLP-5 Years

9	OEO/TDB/TR/8351/2025_5_1_1(ET-65) (2026_TDB_882824_9)	ET-65 Kurikeswaram Devaswom in Kottarakkara Group-Constructing new stage	1604330	40200	2760+497 (GST)=3257	180 Days, D Class, DLP-5 Years
10	OEO/TDB/TR/17263/2025_5_1_1(ET-66) (2026_TDB_882824_10)	ET-66 Velinalloor Devaswom in Kottarakkara Group-Constructing Retaining Wall on the back side of the Stage and Constructing Steps at Ramp	1020904	25600	2760+497 (GST)=3257	90 Days, D Class, DLP-5 Years
11	OEO/TDB/TR/13932/2026_5_1_1(ET-67) (2026_TDB_882824_11)	ET-67 Achencovil Devaswom in Punalur Group-Maintenance and flooring to the Valiyanadapandal	1625933	40700	2760+497 (GST)=3257	25 Days, D Class, DLP-18 Months
12	OEO/TDB/TR/12865/2025_5_1_1(ET-68) (2026_TDB_882824_12)	ET-68 Malayinkeezhu devaswom-Neyyattinkara group-Constructing room and toilet near Anathari for elephant caretakers	547487	13700	1210+218 (GST)=1428	90 Days, D Class, DLP-5 Years
13	OEO/TDB/TR/7308/2026_5_1_1(ET-69) (2026_TDB_882824_13)	ET-69 Mankaramuttam Devaswom in Neyyathinkara Group-Reconstruction of Nadapandal For Lord Iyyappan	421088	10600	930+168 (GST)=1098	60 Days, D Class, DLP-5 Years
14	OEO/TDB/TR/7293/2026_5_1_1(ET-70) (2026_TDB_882824_14)	ET-70 Mankaramuttam Devaswom in Neyyathinkara Group - Reconstruction of Nadapandal for Lord Ganapathi	421088	10600	930+168 (GST)=1098	60 Days, D Class, DLP-5 Years
15	OEO/TDB/TR/8950/2026_5_1_1(ET-71) (2026_TDB_882824_15)	ET-71 Anchal Ganapathy Devaswom in Punalur group-Constructing Viripandal for Sabarimala Edathavalam Development works	1650790	41300	2760+497 (GST)=3257	60 Days, D Class, DLP-5 Years
16	OEO/TDB/TR/5152/2026_5_1_1(ET-72) (2026_TDB_882824_16)	ET-72 Achenkovil devaswom in Punalur group- Constructing New ware house building (Nelpura) at Panpoli, Tamilnadu	1671151	41800	2760+497 (GST)=3257	90 Days, D Class, DLP-5 Years
17	OEO/TDB/TR/14803/2025_5_1_1(ET-73) (2026_TDB_882824_17)	ET-73 Sreekanteswaram Gopuram-Sreekanteswaram Devaswom in Trivandrum Group-Repairs and maintenance to the Gopuram at east and west side of the temple.	840044	21100	1855+334 (GST)=2189	90 Days, D Class, DLP-18 Months
18	OEO/TDB/TR/15657/2026_5_1_1(ET-74) (2026_TDB_882824_18)	T-74 Trivandrum group - Chengalloor Devaswom -Annual maintenance to the temple structure in 1202 ME	339897	8500	750+135 (GST)=885	20 Days, D Class, DLP-6 Months
19	OEO/TDB/TR/14768/2026_5_1_1(ET-75) (2026_TDB_882824_19)	ET-75 Valiyadayadichapuram Devaswom -Trivandrum Group-Annual Maintenance to the Temple structure in 1202 ME	315697	7900	700+126 (GST)=826	20 Days, D Class, DLP-6 Months

20	OEO/TDB/TR/7333/2026_5_1_1(ET-76) (2026_TDB_882824_20)	ET-76 Chengalloor Devaswom-Trivandrum Group-Maintenance to the office room damaged due to fire	365682	9200	810+146 (GST)=956	60 Days, D Class, DLP-6 Months
21	OEO/TDB/TR/14772/2026_5_1_1(ET-77) (2026_TDB_882824_21)	ET-77 Vettakkorumakan devaswom-Trivandrum Group-Annual maintenance to the temple structure in 1202 ME	279423	7000	620+112 (GST)=732	20 Days, D Class, DLP-6 Months
22	OEO/TDB/TR/15720/2026_5_1_1(ET-78) (2026_TDB_882824_22)	ET-78 Manacaud Devaswom in Trivandrum group-Annual maintenance to the temple structures and other related works in 1202 ME	354016	8900	785+142 (GST)=927	20 Days, D Class, DLP-6 Months
23	OEO/TDB/TR/15903/2026_5_1_1(ET-79) (2026_TDB_882824_23)	ET-79 TDB Head quarters-Trivandrum Group-Repairs and maintenance to the Guard room of Devaswom Board Press	182405	4600	555+100 (GST)=655	60 Days, D Class, DLP-6 Months
24	OEO/TDB/TR/13788/2026_5_1_1(ET-80) (2026_TDB_882824_24)	ET-80 Sarkara Devaswom in Varkala Group- Reconstruction of the Existing Dilapidated Anatari Near Sarkara Devaswom - Sarkara Devaswom in Varkala Group- Reconstruction of the Existing Dilapidated Anatari Near Sarkara Devaswom	347647	8700	770+139 (GST)=909	20 Days, D Class, DLP-18 Months
Date and Time of Publishing			27-10-2026, 6PM			
Closing Date and Time for Bid Submission			03-11-2026, 6PM			
Opening Date and Time			04-11-2026, 11 AM			

Bid documents including the Bill of Quantities (BoQ) can be downloaded free of cost from the eGovernment Procurement (e-GP) Website www.etenders.kerala.gov.in. All bid documents are to be submitted online only and in the designated cover(s)/ envelope(s) on the e-GP website. Tenders/bids shall be accepted only through online mode on the e-GP website and no manual submission of the same shall be entertained. Late tenders will not be accepted. A bid submission fee shall be remitted online during the time of bid submission. Price Bid shall only be submitted through online. Details regarding remittance of Bid Submission Fee and Bid Security, Bid preparation and submission are mentioned in the bid document.

The bids shall be opened online on the above mentioned date at the office of the Office of the undersigned in the presence of the Bidders /their authorized representatives who wish to attend at the above address. If the tender opening date happens to be on a holiday or non-working day due to any other valid reason, the tender opening process will be done on the next working day at same time and place.

All other existing conditions related to bidding in force in the Travancore Devaswom Board will be applicable in this tender also unless expressly defined in the bidding document. The Tender Inviting Authority/Employer shall not be responsible for any failure, malfunction or breakdown of the electronic system while downloading or uploading the documents by the Bidder during the eprocurement process. Details required for e-payment (Details of bank account having core banking facility and email address of the bidder) shall be furnished along with the tender. Tenders not accompanied by these details will be rejected. All subsequent Government orders connected to tenders and any revision in the rates of taxes would also be applicable to this tender.

*** Tenders demanding experience, the bidders must upload necessary experience certificate issued by a competent authority, showing their ability to execute such works. For details refer the NIT published with respective tenders.** Online tenders/ bids are to be accompanied with a preliminary agreement duly filled and signed as per item No. 2 Part VI of the bid documents. Tenders/ Bids received online without the details mentioned in Clause 4.3 of Part I Instructions to bidders will not be considered and shall be summarily rejected.

The under signed reserves the right to accept or reject any or all tenders without assigning any reason thereof. All conditions prevailing in this department regarding execution of works/ as per devaswom manual/as per NIT / Revised PWD Manual and regarding tenders are applicable to this tender also. The selected contractor should submit copy of IT return/ Acknowledgement Number for the last 3 financial year during or before payment. Further details, if required, can be had from this office during working hours.

Sd/-

**Executive Engineer, TDB,
Thiruvananthapuram**