TRAVANCORE DEVASWOM BOARD

Office of the Executive Engineer, Sabarimala Development Project, Pathanamthitta - 689645 , Email – eesabarimala@gmail.com, Phone 0468-2220666

No. **SDP/EE/ET-N-08/26-27** **02-11-2026**

Notice Inviting e-Tenders (Time Extended)

The following works in Etender Notice is extended for getting more participation in tenders. **(https://etenders.kerala.gov.in)**

Sl No	Tender Ref Number (Tender ID)	Name of Work	Extended Upto	Opening Date	Tender Fee + 18 % GST	Period of Completion
1	SDP/08/ET-085/26-27 (OEO/TDB/TR/9163/2026_5_5_4/2) (2026_TDB_883168_1)	S.D.P-Nilackal-ENVTL M&M festival 1202 ME-Overhauling and operation of Incinerator Unit I &II including supply of spares and engaging Operators cum supervisors in M&M festival 1202 ME and from February 2027 to October 2027. EMD Rs 17200	03/11/2026, 10 am	03/11/2026, 11 am	1520+274 (GST)=1794	410 Days , D Class Civil
2	SDP/08/ET-088/26-27 (OEO/TDB/TR/907/2026_5_21_19/1) (2026_TDB_883230_1)	SDP pamba- Envtl-Refilling of the existing dual media filters at STP pamba EMD Rs 20800	03/11/2026, 10 am	03/11/2026, 11 am	1830+330 (GST)=2160	20 days, D Class Civil
	SDP/08/ET-089/26-27 (OEO/TDB/TR/907/2026_5_9_7/1) (2026_TDB_883239_1)	SDP-Sabarimala -Envtl-M&M festival in 1202ME – Creating hygienic condition in the food waste disposal yard and capping the yard with red earth, cleaning the units of sewage treatment plant and allied works EMD Rs 7800	03/11/2026, 10 am	03/11/2026, 11 am	685+124 (GST)=809	120 days, D Class Civil
	SDP/08/ET-090/26-27 (OEO/TDB/TR/13337/2026_5_1_1/1) (2026_TDB_883254_1)	SDP-Nilackal -Construction of Semi-permanent Chappathi Machine Shed for Police Mess Building at Nilackal Base Camp EMD Rs 21100	03/11/2026, 10 am	03/11/2026, 11 am	1860+335 (GST)=2195	20days, D Class Civil
	SDP/08/ET-091/26-27 (OEO/TDB/TR/14791/2026_5_1_1/1) (2026_TDB_883277_1)	SDP-Pamba-Providing Lift Pit near Ganapathy Temple EMD Rs 26800	03/11/2026, 10 am	03/11/2026, 11 am	2760+497 (GST)=3257	30 days, D Class Civil
	SDP/08/ET-094/26-27 (OEO/TDB/TR/16438/2026_5_1_1/1) (2026_TDB_883067_1)	SDP-Pamba-Urgent Renovation and Maintenance of SO Room at Old Guest House and Certain other works EMD Rs 12000	03/11/2026, 10 am	03/11/2026, 11 am	1060+191 (GST)=1251	20 days, D Class Civil
	SDP/08/ET-095/26-27 (OEO/TDB/TR/14276/2025_5_1_1/1) (2026_TDB_883069_1)	SDP-Nilackal-1202ME-Providing PVC taps and other fittings to the old toilet block near KSRTC Stand and providing Antiskid tile	03/11/2026, 10 am	03/11/2026, 11 am	620+112 (GST)=732	20 Days, D Class Civil

		for the steps of the container toilets (5 nos) EMD Rs 7100				
	SDP/08/ET-098/26-27 (OEO/TDB/TR/13764/2026_5_1_1/1) (2026_TDB_883074_1)	SDP Sabarimala--Providing MS sheet ceiling at New annadhanamandapam front portion truss area to avoid the Pigeon droppings EMD Rs 19300	03/11/2026, 10 am	03/11/2026, 11 am	1705+307 (GST)=2012	15 Days, D Class Civil
	SDP/08/ET-099/26-27 (OEO/TDB/TR/10087/2025_5_1_1/1) (2026_TDB_883077_1)	SDP sabarimala-Painting of The sewage treatment plant at Sabarimala and Allied works EMD Rs 18000	03/11/2026, 10 am	03/11/2026, 11 am	1585+286 (GST)=1871	30 Days, D Class Civil
	SDP/08/ET-100/26-27 (OEO/TDB/TR/16710/2026_5_1_1/1) (2026_TDB_883344_1)	Sabarimala Development Project- Sabarimala-Supplying and providing office container at Marakoottam for the purpose of emergency medical center EMD Rs 9900	03/11/2026, 10 am	03/11/2026, 11 am	875+158 (GST)=1033	10 Days, D Class Civil
	SDP/08/ET-101/26-27 (OEO/TDB/TR/14596/2026_5_1_1/1) (2026_TDB_883359_1)	SDP-Nilackal-1202ME-Repairs and maintenance of the PSN building(Pilgrim shelter Nilackal-Accommodation block)at Nilackal EMD Rs 9800	03/11/2026, 10 am	03/11/2026, 11 am	865+156 (GST)=1021	20 Days, D Class Civil
	SDP/08/ET-104/26-27 (OEO/TDB/TR/9163/2026_5_7_6/1) (2026_TDB_883377_1)	SDP- Pamba -ENVTL-M&M Festival 1202 ME-Operation of Incinerator Unit II & III during M & M festival in 1202 M.E and monthly pooja from February 2027 to October 2027- Engaging scavengers for loading and segregation- EMD Rs 50000	03/11/2026, 10 am	03/11/2026, 11 am	2760+497 (GST)=3257	410 Days, C Class Civil

All other conditions remain same as in the original NIT published.

Sd/-

Executive Engineer, SDP, Pathanamthitta